
i 

 

 

 

 

 

 

 

SOT TECHNICAL TRAINING INSTITUTE 

P.O BOX 665-20400 BOMET –KENYA 

Website: www.sotinstitute.ac.ke 

Email:sottechnicaltraininginstitute@gmail.com 

Phone number: 0707-042-067 

 

 

 

TENDER DOCUMENT 

TENDER NO:  STTI/TD1/PWO/2026-2027 

TENDER NAME: CONSTRUCTION OF PROPOSE CIVIL ENGINEERING 

WORKSHOPS AND OFFICES BLOCK. 

 

CLOSING DATE: 24th SEPTEMBER 2026 - 10:30Am 

 

ELIGIBILITY: OPEN 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.sotinstitute.ac.ke/


ii 

 

  

Table of Contents 

INVITATION TO TENDER  ................................................................................................................................. 1 

PART1: TENDERING PROCEDURES  ........................................................................................................... 2 
SECTION I - Instructions to tenderers ................................................................................................... 3 

SECTION II - Tender data sheet (Tds)  ................................................................................... …….21 

SECTION III - Evaluation and qualification criteria…………………………………………....…….25 

SECTION IV - Tendering forms…………………………………………….…………….………….33 

 

PART II: WORKS REQUIREMENTS………………………………….………………………………….…73 

SECTION V - Bills of quantities…………………………………………….………………….…….73 

SECTION VI- Specifications………………………….………………………….…………………116 

SECTION VII- Drawings …………………………….……………………….…………………….117 

PART III: THE CONDITION OF CONTRACT…………………………………….……………………….118 

  SECTION VIII- GENERAL CONDITION OF THE CONTRACT…………………………………119 

  SECTION IX SPECIAL CONDITION OF CONTRACT………………………………………. ….179 

  SECTION X CONTRACT FORMS………………………………………………………………….182 
 



1 

 

 

INVITATION TO TENDER 

 

PROCURING ENTITY: SOT TECHNICAL TRFAINING INSTITUTE  

CONTRACT NAME AND DESCRIPTION: construction of proposed civil engineering workshops and 

offices block. 

1. The Sot Technical training institute invites sealed tenders for the construction of (Construction of civil 

engineering workshops and offices) 

2. Tendering will be conducted under open competitive method (National) using a standardized tender 

document. Tendering is open to all qualified and interested Tenderers. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents at 

SOT TECHNICAL TRAINING INSTITUTE, P.O BOX 665 BOMET, procurement department at 

normal working hours 8:00am to 5:00 pm. 

4. A complete set of tender documents may be purchased or obtained by interested tenderers upon payment 

of a non- refundable fee of (Ksh. 1000, One thousand only) in cash or Banker's Cheque payable to 

accounts office. Tender documents may be obtained electronically from the Sot Technical Training 

Institute Website (www.sotinstitute.ac.ke). Tender documents obtained electronically will be free of 

charge. 

5. Tender documents may be viewed and downloaded for free from the website (www.sotinstitute.ac.ke). 

(Tenderers who download the tender document must forward their particulars immediately to 

sottechnicaltraininginstitute@gmail.com, 0707-042-067, P.O BOX 665-20400 BOMET to facilitate 

any further clarification or addendum. 

6. Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 

120 days from the date of opening of tenders. 

7. All Tenders must be accompanied by a tender Security of Ksh. 50, 000 Valid for 150 days in original 

form the date of closing. 

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

9. Completed tenders must be delivered to the address below on or before [24th September 10:30Am]. 

Electronic Tenders will not be permitted. 

10. Tenders will be opened immediately after the deadline date and time specified above or any dead line 

date and times specified later. Tenders will be publicly opened in the presence of the Tenderers' 

designated representatives who choose to attend at the address below. 

11. Late tenders will be rejected. 
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SECTION I - INSTRUCTIONS TO TENDERERS A  

GENERAL PROVISIONS 

Scope of tender 

1.0 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 

Contract as described in the tender documents. The name, identification, and number of lots (contracts) 

of this Tender Document are specified in the TDS. 

1.1 Throughout this tendering document: 

a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including if 

specified in the TDS, distributed or received through the electronic-procurement system used by 

the Procuring Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any 

day that is an official working day of the Procuring Entity. It excludes official public holidays. 

Fraud and corruption 

2.0 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 

Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a 

person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice 

and a declaration that the person or his or her sub-contractors are not debarred from participating in 

public procurement proceedings. 

2.1 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 

collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 

disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required 

to complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of 

Tender. 

2.2 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-

consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect 

all accounts, records and other documents relating to any initial selection process, pre-qualification 

process, tender submission, proposal submission, and contract performance (in the case of award), and 

to have them audited by auditors appointed by the Procuring Entity. 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms 

or their Affiliates competing for a specific assignment do not derive a competitive advantage from 

having provided consulting services related to this tender. To that end, the Procuring Entity shall indicate 

in the Data Sheet and make available to all the firms together with this tender document all in formation 

that would in that respect give such firm any unfair competitive advantage over competing firms. 

Eligible tenderers 

3.0 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 

3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under an 

existing agree mentor with the intent to enter in to such an agreement supported by a letter of intent. In 

the case of a joint venture, all members shall be jointly and severally liable for the execution of the entire 

Contract in accordance with the Contract terms. The JV shall nominate a Representative who shall have 

the authority to conduct all business for and on behalf of any and all the members of the JV during the 

tendering process and, in the event the JV is awarded the Contract, during contract execution. Members 

of a joint venture may not also make an individual tender, be a subcontractor in a separate tender or be 

part of another joint venture for the purposes of the same Tender. The maximum number of JV members 

shall be specified in the TDS. 

3.1 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 

Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they 

have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public 

Officers are also not allowed to participate in any procurement proceedings. 
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3.2 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 

be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 

tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; 

b) Receives or has received any direct or indirect subsidy from another tenderer; 

c) Has the same legal representative as another tenderer; 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in 

a position to influence the tender of another tenderer, or influence the decisions of the Procuring 

Entity regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 

consultant for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly related 

to consulting services for the preparation or implementation of the contract specified in this 

Tender Document; 

h) Has a close business or personal relationship with senior management or professional staff of the 

Procuring Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or 

specifications of the Contract, and/or the Tender evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the conflicts 

terming from such relationship has been resolved in a manner acceptable to the Procuring 

Entity throughout the tendering process and execution of the Contract. 

3.3 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that 

is proven to have been involved in any of these practices shall be automatically disqualified 

3.4 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except 

for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such 

participation shall result in the disqualification of all Tenders in which the firm is involved. Members of 

a joint venture may not also make an individual tender, be a sub-contractor in a separate tender or be 

part of another joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV 

member may participate as a subcontractor in more than one tender. 

3.5 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A 

Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated 

or registered in and operates in conformity with the provisions of the laws of that country, as evidenced 

by its articles of incorporation (or equivalent documents of constitution or association) and its 

registration documents, as the case may be. This criterion also shall apply to the determination of the 

nationality of proposed sub-contractors or sub-consultants for any part of the Contract including related 

Services. 

3.6 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender 

or be awarded a contract. The list of debarred firms and individuals is available from the website of 

PPRA www.ppra.go.ke. 

3.7 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender 

and be awarded Contract(s) only if it is determined by the Procuring Entity to meet the following 

conditions, i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

http://www.ppra.go.ke/
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ii) financially autonomous and not receiving any significant subsidies or budget support from any 

public entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and liabilities similar to any 

commercial enterprise to enable it compete with firms in the private sector on an equal basis. 

3.8 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

(b) By an act of compliance with a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or 

contracting of works or services from that country, or any payments to any country, person, or 

entity in that country. 

(c) A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring 

Entity, as the Procuring Entity shall reasonably request. 

3.9 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 

local sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer 

shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not 

meeting this criterion will be automatically disqualified. Information required to enable the Procuring 

Entity determine if this condition is met shall be provided for this purpose in “SECTIONI II - 

EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.10 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is 

registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not 

subcontract to foreign firms or individuals more than 10 percent of the contract price, excluding 

provisional sums. JVs are considered as foreign tenderers if the individual member firms registered in 

Kenya have less 51 percent ownership by nationals of Kenya. The JV shall not subcontract to foreign 

firms more than 10 percent of the contract price, excluding provisional sums. 

3.11 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 

registered with the National Construction Authority and be issued with a Registration Certificate before 

they can undertake any construction works in Kenya. Registration shall not be a condition for tender, 

but it shall be a condition of contract award and signature. A selected tenderer shall be given opportunity 

to register before such award and signature of contract. Application for registration with National 

Construction Authority may be accessed from the website www.nca.go.ke. 

3.12 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which 

may prevent, distort or lessen competition in provision of services are prohibited unless they are exempt 

in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to 

seek for exemption from the Competition Authority. Exemption shall not be a condition for tender, but 

it shall be a condition of contract award and signature. A JV tenderer shall be given opportunity to seek 

such exemption as a condition of award and signature of contract. Application for exemption from the 

Competition Authority of Kenya may be accessed from the website www.cak.go.ke. 

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations 

by producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 

Eligible goods, equipment, and services 

4.0 Goods, equipment and services to be supplied under the Contract may have their origin in any country 

that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to 

provide evidence of the origin of Goods, equipment and services. 

4.1 Any goods, works and production processes with characteristics that have been declared by the relevant 

national environmental protection agency or by other competent authority as harmful to human beings 

and to the environment shall not be eligible for procurement. 

Tenderer's responsibilities 

http://www.nca.go.ke/
http://www.cak.go.ke/
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5.0 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and 

the Procuring Entity will in no case be responsible or liable for those costs. 

5.1 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect 

the Site of the Works and its surroundings and obtain all information that may be necessary for preparing 

the tender and entering into a contract for construction of the Works. The costs of visiting the Site shall 

beat the tenderer's own expense. 

5.2 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to 

enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 

Procuring Entity again stall liability arising from death or personal injury, loss of or damage to property, 

and any other losses and expenses incurred as a result of the examination and inspection. 

5.3 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 

description of the proposed work method and schedule, including charts, as necessary or required. 

CONTENTS OF TENDER DOCUMENTS 

Sections of Tender Document 

6.0 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and 

which should be read in conjunction with any Addenda issued in accordance with ITT 10. 

PART 1: Tendering Procedures  

Section I – Instructions to Tenderers  

Section II – Tender Data Sheet (TDS) 

Section III- Evaluation and Qualification Criteria Section IV – Tendering Forms 

PART 2: Works' Requirements  

Section V - Bills of Quantities Section VI - Specifications Section VII - Drawings 

PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC)  

Section IX - Special Conditions of Contract  

Section X- Contract Forms 

6.1 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. 

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 

completeness of the Tender document, responses to requests for clarification, the minutes of a pre-

arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document in 

accordance with ITT 10. In case of any contradiction, documents obtained directly from the Procuring 

Entity shall prevail. 

 

6.2 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 

Document and to furnish with its Tender all information and documentation as is required by the Tender 

document. 

Clarification of Tender Document, Site Visit, Pre-tender Meeting 

7.0 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 

writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender 

meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any 

request for clarification, provided that such request is received no later than the period specified in the 

TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward copies of its 

response to all tenderers who have acquired the Tender documents in accordance with ITT 7.4, including 

a description of the inquiry but without identifying its source. If so specified in the TDS, the Procuring 

Entity shall also promptly publish its response at the web page identified in the TDS. Should the 

clarification result in changes to the essential elements of the Tender Documents, the Procuring Entity 

shall amend the Tender Documents following the procedure under ITT 8 and ITT 22.2. 
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7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 

inspect the site(s) of the required contracts and obtain all information that may be necessary for 

preparing a tender. The costs of visiting the Site shall be at the Tenderer's own expense. The Procuring 

Entity shall specify in the TDS if a pre-arranged Site visit and or a pre-tender meeting will be held, 

when and where. The Tenderer's designated representative is invited to attend a pre-arranged site visit 

and a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender meeting 

will be to clarify issues and to answer questions on any matter that may be raised at that stage. 

7.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later 

than the period specified in the TDS before the meeting. 

7.3 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text 

of the questions asked by Tenderers and the responses given, together with any responses prepared after 

the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender Documents. 

Minutes shall not identify the source of the questions asked. 

7.4 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged 

site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification 

to the Tender Documents that may become necessary as a result of the pre-arranged site visit and those 

of the pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an 

Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance 

at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a 

Tenderer. 

Amendment of Tender Documents 

8.0 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender 

Documents by issuing addenda. 

8.1 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to 

all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also 

promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

8.2 To give Tenderers reasonable time in which to take an addendum into account in preparing their 

Tenders, the Procuring Entity should extend the dead line for the submission of Tenders, pursuant to 

ITT 22.2. 

PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 

Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of 

the tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the 

tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and 

printed literature that are part of the Tender may be in another language provided they are accompanied 

by an accurate and notarized translation of the relevant passages into the English Language, in which 

case, for purposes of interpretation of the Tender, such translation shall govern. 

Documents Comprising the Tender 

11.0 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 

Tenderer, in accordancewithITT20.3; 
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f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 

qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

11.1 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 

Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint 

Venture Agreement in the event of a successful Tender shall be signed by all members and submitted 

with the Tender, together with a copy of the proposed JV Agreement. Change of membership and 

conditions of the JV prior to contract signature will render the tender liable for disqualification. 

 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 

relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without 

any alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. 

All blank spaces shall be filled in with the information requested. The Tenderer shall 

chronologically serialize all pages of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if 

any, paid or to be paid to agents or any other party relating to this Tender. 

Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included 

in the TDS, and the method of evaluating different alternative times for completion will be described 

in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 

requirements of the Tender Documents must first price the Procuring Entity's design as described in the 

Tender Documents and shall further provide all information necessary for a complete evaluation of the 

alternative by the Procuring Entity, including drawings, design calculations, technical specifications, 

breakdown of prices, and proposed construction methodology and other relevant details. Only the 

technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical 

requirements shall be considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 

specified parts of the Works, and such parts will be identified in the TDS, as will the method for their 

evaluating, and described in Section VII, Works' Requirements. 

Tender Prices and Discounts 

14.0 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender 

and in the Bill of Quantities shall conform to the requirements specified below. 

14.1 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 

Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for 

other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item 

not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and provided 

that the Tender is determined substantially responsive notwithstanding this omission, the average price 

of the item quoted by substantially responsive Tenderers will be added to the Tender price and the 

equivalent total cost of the Tender so determined will be used for price comparison. 

14.2 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of 

the Tender, including any discounts offered. 

14.3 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, 

in accordance with ITT 12.1. 

14.4 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 

adjustment during the performance of the Contract in accordance with the provisions of the Conditions 
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of Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed price. 

In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae 

in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its 

proposed indices and weightings. 

14.5 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 

tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender 

the price reductions applicable to each package, or alternatively, to individual Contracts within the 

package. Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots 

(contracts) are opened at the same time. 

14.6 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, 

as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and 

prices and the total Tender Price submitted by the Tenderer. 

Currencies of Tender and Payment 

15.0 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

15.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 

Tenderer in the Bill of Quantities, entirely in Kenya shillings. 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied 

from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the 

TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding 

Provisional Sums), needed by the Tenderer for the payment of such foreign currency requirements, 

limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and 

the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to 

Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the date 

30 days prior to the actual date of tender opening. Such exchange rate shall apply for all foreign 

payments under the Contract. 

15.2 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their 

local and foreign currency requirements, and to substantiate that the amounts included in the unit rates 

and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in 

which case a detailed breakdown of the foreign currency requirements shall be provided by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,     

personnel, schedule and any other information as stipulated in Section IV, Tender Forms, insufficient 

detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the 

completion time. 

Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.0 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 

Tenderer's eligibility in accordance with ITT 4. 

17.1 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 

perform the Contract the Tenderer shall provide the information requested in the corresponding 

information sheets included in Section IV, Tender Forms. 

17.2 If a margin of preference applies as specified in accordance with ITT 33.1, nation al tenderers, 

individually or in joint ventures, applying for eligibility for national preference shall supply all 

information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.3 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 

details of ownership, as shall be required to determine whether, according to the classification 

established by the Procuring Entity, a particular contractor or group of contractors qualifies for a margin 

of preference. Further the information will enable the Procuring Entity identify any actual or potential 

conflict of interest in relation to the procurement and/or contract management processes, or a possibility 
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of collusion between tenderers, and thereby help to prevent any corrupt influence in relation to the 

procurement process or contract management. 

17.4 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality 

which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer 

to keep information relating to its ownership and control confidential where it is tendering to undertake 

public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the 

Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required 

information on its ownership and control. 

17.5 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring 

Entity may request in relation to owner ship and control which in formation on any changes to the 

information which was provided by the tenderer under ITT 6.4. The obligations to require this 

information shall continue for the duration of the procurement process and contract performance and 

after completion of the contract, if any change to the information previously provided may reveal a 

conflict of interest in relation to the award or management of the contract. 

17.6 All information provided by the tendered pursuant to these requirements must be complete, current and 

accurate as at the date of provision to the Procuring Entity. In submitting the information required 

pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 

current and accurate as at the date of submission to the Procuring Entity. 

17.7 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 

Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree 

the information submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

17.8 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring 

Entity (whether through its own enquiries, through notification by the public or otherwise), shows any 

conflict of interest which could materially and improperly benefit the tenderer in relation to the 

procurement or contract management process, then: 

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the procurement 

process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set as depending the 

outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether 

the tenderer or any other person shave committed any criminal offence. 

17.9 If a tenderer submits information pursuant to these requirements that is in complete, in accurate or out-

of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless 

the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not 

material, or was due to genuine error which was not attributable to the intentional act, negligence or 

recklessness of the tender. 

              18.0    Period of Validity of Tenders 

             18.1.   Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 

Validity period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring 

Entity in accordance with ITT 22). A tender valid for a shorter period shall be rejected by the Procuring Entity 

as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity 

may request Tenderers to extend the period of validity of their Tenders. The request and the responses shall 

be made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended 

for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse the request 

without forfeiting its Tender security. A Tenderer granting the request shall not be required or permitted to 

modify its Tender. 
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Tender Security 

19.0 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 

Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount 

and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in 

Section IV, Tender Forms. 

19.1 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee 

in any of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory 

Authority listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, 

from a reputable source, and an eligible country. 

19.2 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 

have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid 

for thirty (30) days beyond the original validity period of the Tender, or beyond any period of extension 

if requested under ITT 18.2. 

19.3 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be 

rejected by the Procuring Entity as non-responsive. 

19.4 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers 

shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and 

furnishing the Performance Security and any other documents required in the TDS. The Procuring Entity 

shall also promptly return the tender security to the tenderers where the procurement proceedings are 

terminated, all tenders were determined non-responsive or a bidder declines to extend tender validity 

period. 

19.5 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 

successful Tenderer has signed the Contract and furnished the required Performance Security, and any 

other documents required in the TDS. 

19.6 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer 

on the Form of Tender, or any extension there to provide by the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) sign the Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents required 

in the TDS. 

19.7 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to 

debars the Tenderer from participating in public procurement as provided in the law. 

19.8 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 

submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time 

of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all future 

members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.9 A tenderer shall not issue a tender security to guarantee itself. 

Format and Signing of Tender 
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20.0 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 

11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, 

shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, 

in the number specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy 

between the original and the copies, the original shall prevail. 

20.1 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to 

their business. This may include proprietary information, trade secrets, or commercial or financially 

sensitive information. 

20.2 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed 

by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a 

written confirmation as specified in the TDS and shall be attached to the Tender. The name and position 

held by each person signing the authorization must be typed or printed below the signature. All pages 

of the Tender where entries or amendments have been made shall be signed or initialed by the person 

signing the Tender. 

20.3 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 

behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of attorney 

signed by their legally authorized representatives. 

20.4 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 

person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

Sealing and Marking of Tenders 
21.0 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a 

single sealed container bearing the name and Reference number of the Tender, addressed to the 

Procuring Entity and a warning not to open before the time and date for Tender opening date. Within 

the single envelope, package or container, the Tenderer shall place the following separate, sealed 

envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the 

Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, 

the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all 

required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity, 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

21.1 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will 

assume no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced 

or opened prematurely will not be accepted. 

Deadline for Submission of Tenders 

22.0 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than 

the date and time also specified in the TDS. When so specified in the TDS, tenderers shall have the 

option of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall 

follow the electronic Tender submission procedures specified in the TDS. 
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22.1 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 

amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations of 

the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the 

deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, 

in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission 

of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

Withdrawal, Substitution, and Modification of Tenders 

24.0 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a 

written notice, duly signed by an authorized representative, and shall include a copy of the authorization 

in accordance with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding 

substitution or modification of the Tender must accompany the respective written notice. All notices 

must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do 

not require copies), and in addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 

accordance with ITT 22. 

24.1 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the 

Tenderers. 

24.2 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on 

the Form of Tender or any extension thereof. 

Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read 

out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence 

of Tenderers' designated representatives who chooses to attend. Any specific electronic Tender opening 

procedures required if electronic Tendering is permitted in accordance with ITT 22.1, shall be as 

specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 

corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be 

permitted unless the corresponding withdrawal notice contains a valid authorization to request the 

withdrawal and is read out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 

corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to 

the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice 

contains a valid authorization to request the substitution and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 

Tender. No Tender modification shall be permitted unless the corresponding modification notice 

contains a valid authorizationtorequestthemodificationandisreadoutatTenderopening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and 

whether there is a modification; the total Tender Price, per lot (contract) if applicable, including any 

discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-Securing 

Declaration, if required; and any other details as the Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall 

be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be 

decided on by the tender opening committee) are to be initialed by the members of the tender opening 

committee attending the opening. 
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25.7 At the Tender Opening, the Procuring Entity’s shall neither discuss the merits of any Tender nor reject 

any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of 

a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy 

of the tender opening register shall be distributed to all Tenderers. 

E.  EVALUATION AND COMPARISON OF TENDERS 

Confidentiality 
25.10 Information relating to the evaluation of Tenders and recommendation of contract award shall not be 

disclosed to Tenderers or any other persons not officially concerned with the Tender process until 

information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 

43. 

25.11 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract 

award decisions may result in the rejection of its tender. 

25.12 Not with standing ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer 

wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so in 

writing. 

Clarification of Tenders 

27.0 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 

tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 

given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response 

to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for 

clarification and the response shall be in writing. No change, including any voluntary increase or 

decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to confirm 

the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the tenders, 

in accordance with ITT 31. 

27.1 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 

request for clarification, its Tender may be rejected. 

Deviations, Reservations, and Omissions 

28.0 During the evaluation of tenders, the following definitions apply: - 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 

requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in the 

Tender document. 

Determination of Responsiveness 

29.0 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the 

tender itself, as defined in ITT 11. 
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29.1 A substantially responsive Tender is one that meets the requirements of the Tender document without 

material deviation, reservation, or omission. A material deviation, reservation, or omission is one that, 

if accepted, would: 

a) Affect tin any substantial way the scope, quality, or performance of the Works specified in the 

Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or 

the tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 

substantially responsive tenders. 

29.2 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with 

ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without 

any material deviation, reservation or omission. 

29.3 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected 

by the Procuring Entity and may not subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

Non-material Non-conformities 

30.0 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities 

in the tender. 

30.1 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 

submit the necessary information or documentation, within a reasonable period of time, to rectify non-

material non- conformities in the tender related to documentation requirements. Requesting information 

or documentation on such non-conformities shall not be related to any aspect of the price of the tender. 

Failure of the tenderer to comply with the request may result in the rejection of its tender. 

30.2 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-

material non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, 

for comparison purposes only, to reflect the price of a missing or non-conforming item or component in 

the manner specified in the TDS. 

Arithmetical Errors 

31.0 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall 

not be the subject of correction, adjustment or amendment in any way by any person or entity. 

31.1 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 

following basis: - 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall 

lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal 

and total bid price shall be considered as a major deviation that affects the substance of the tender 

and shall lead to disqualification of the tender as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

31.2 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single currency as 

specified in the TDS. 

Margin of Preference and Reservations 

33.0 A margin of preference may be allowed only when the contract is open to international competitive 

tendering where foreign contractors are expected to participate in the tendering process and where the 

contract exceeds the value/threshold specified in the Regulations. 
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33.1 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.2 Contracts procured on basis of international competitive tendering shall not be subject to reservations 

exclusive to specific groups as provided in ITT 33.4. 

33.3 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small and 

Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with 

disability, as the case may be), and who are appropriately registered as such by the authority to be 

specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically indicates 

that only businesses or firms belonging to the specified group are eligible to tender. No tender shall be 

reserved to more than one group. If not so stated in the Invitation to Tender and in the Tender documents, 

the invitation to tender will be open to all interested tenderers. 

Nominated Subcontractors 

34.0 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements 

of the Works by subcontractors selected/nominated by the Procuring Entity. In case the Procuring Entity 

nominates a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the 

Procuring Entity. The main contract shall specify the working arrangements between the main contractor 

and the nominated subcontractor. 

34.1 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of 

works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their 

parts of the Works. 

34.2 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless 

their specialized parts of the Works were previously designated so by the Procuring Entity in the TDS a 

scan be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the 

qualifications of the Specialized Sub contractors proposed by the Tenderer may be added to the 

qualifications of the Tenderer. 

Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 

Evaluation and Qualification Criteria No other evaluation criteria or methodologies shall be permitted. 

By applying the criteria and methodologies the Procuring Entity shall determine the Lowest Evaluated 

Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, 

if any, but including Day work items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency 

in accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; 

and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 

Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the 

period of execution of the Contract, shall not be considered in Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or 

more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The 

methodology to determine the lowest evaluated tenderer or tenderers base done lot (contract) or based 

on a combination of lots (contracts), will be specified in Section III, Evaluation and Qualification 

Criteria. In the case of multiple lots or contracts, tenderer will be will be required to prepare the 

Eligibility and Qualification Criteria Form for each Lot. 
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36.0  Comparison of tenders 

           The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 

accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

Abnormally low tenders and abnormally high tenders  

Abnormally Low Tenders 

37.0 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 

appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 

ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is 

compromised. 

37.1 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 

clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 

matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 

other requirements of the Tender document. 

37.2 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 

failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 

shall reject the Tender. 

Abnormally high tenders 

37.3 An abnormally high tender price is one where the tender price, in combination with other constituent elements 

of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the 

Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract 

compared with market prices or that genuine competition between Tenderers is compromised. 

37.4 In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices, check if 

the estimated cost of the contract is correct and review the Tender Documents to check if the specifications, 

scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity 

may also seek written clarification from the tenderer on the reason for the high tender price. The Procuring 

Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring 

Entity may accept or not accept the tender depending on the Procuring Entity's budget 

considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally 

high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract 

based on revised estimates, specifications, scope of work and conditions of contract, as the case 

may be. 

37.5 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 

between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 

Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 

investigation on the cause of the compromise, before retendering. 

Unbalanced and/ or front-loaded tenders 

38.0 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 

unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide written 

clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the 

tender prices with the scope of works, proposed methodology, schedule and any other requirements of 

the Tender document. 

38.1 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 

Procuring Entity may as appropriate: 

a) accept the Tender; 

b) require that the total amount of the Performance Security be increased at the expense of the 

Tenderer to a level not exceeding a 30% of the Contract Price; 
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c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 

much for undelivered works; 

d) reject the Tender, 

Qualifications of the tenderer 

39.0 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as 

having submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying 

criteria specified in Section III, Evaluation and Qualification Criteria. 

39.1 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 

qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 

consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, 

affiliates, subcontractors (other than Specialized Sub-contractors if permitted in the Tender document), 

or any other firm(s) different from the Tenderer. 

39.2 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 

negative determination shall result in disqualification of the Tender, in which event the Procuring Entity 

shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest 

evaluated price to make a similar determination of that Tenderer's qualifications to perform 

satisfactorily. 

Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated 

Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and 

whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject 

all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. In case 

of annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the 

Tenderers. 

F.  AWARD OF CONTRACT 

42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to 

be the Lowest Evaluated Tender. 

Notice of Intention to Enter into a Contract/Notification of Award  

Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity shall issue 

a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain, at 

a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed 

was unsuccessful, unless the price information in (c) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period; 

Stand still Period 

44.0 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 

dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall 

not apply. 
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44.1 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 

Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

Debriefing by The Procuring Entity 

45.0 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 

43, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on 

specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing 

within five days of receipt of the request. 

45.1 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its 

own costs of attending such a debriefing meeting. 

46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, upon 

addressing a complaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit the Letter of 

Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish the Performance 

Security within 21 days of the date of the letter. 

Signing of Contract 

47.0 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the 

parties meeting their respective statutory requirements, the Procuring Entity shall send the successful 

Tenderer the Contract Agreement. 

47.1 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, 

and return it to the Procuring Entity. 

47.2 The written contract shall be entered into within the period specified in the notification of award and 

before expiry of the tender validity period. 

Performance Security 

48.0 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the 

successful Tenderer shall furnish the Performance Security and, any other documents required in the 

TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the 

Performance Security and other Forms included in Section X, Contract Forms, or another form 

acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a 

correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing 

that a correspondent bank is not required. 

48.1 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 

documents required in the TDS or sign the Contract shall constitute sufficient grounds for the annulment 

of the award and forfeiture of the Tender Security. In that event the Procuring Entity may award the 

Contract to the Tenderer offering the next Best Evaluated Tender. 

48.2 Performance security shall not be required for contracts estimated to cost less than the amount specified 

in the Regulations. 

Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 

notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the 

following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the selection 

method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender 

opening. 
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 Procurement related Complaints and Administrative Review 

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

50.2   A request for administrative review shall be made in the form provided under contract forms. 
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Section II - Tender Data Sheet (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers 

(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The name of the contract is Construction of propose civil engineering workshops and 

offices block. 

The reference number of the Contract is STTI/TD1/PWO/2026-2027 

 

  

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: [N/A]. 

B.  Contents of Tender Document 

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address  

BOG SECRETARY, 

SOT TECHNICAL TRAINING INSTITUTE 

P.O BOX 665-20400, 

BOMET. 

CELL PHONE NO.:0707-042 067 

to reach the Procuring Entity not later than 18/9/2026. 

 

(ii) The Procuring Entity shall publish its response at the website: (www.sotinstitute.ac.ke). 

ITT 7.2 A pre-arranged pretender site visit insert shall take place at the following date, time and place: 

N/A 

Bidders may visit at their own time 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later 

than ____________N/A_________ before the meeting. 

 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-

arranged pretender will be published is (www.sotinstitute.ac.ke). N/A 

C.  Preparation of Tenders 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: [list any 

additional document not already listed in ITT 11.1 that must be submitted with the Tender. 

The list of additional documents should include the following:] 

Documents require are in evaluation criteria 

ITT 13.1 Alternative Tenders shall not be considered.  

ITT 13.2 Alternative times for completion shall not be permitted. 

http://www.sotinstitute.ac.ke/
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: N/A 

ITT 14.5 The prices quoted by the Tenderer shall be fixed. 

ITT 15.2 (a) Foreign currency requirements not allowed. 

ITT 18.1 The Tender validity period shall be 120 days 

ITT 18.3  (a)  The Number of days beyond the expiry of the initial tender validity period will be N/A 

days. 

(b) The Tender price shall be adjusted by the following percentages of the tender price: N/A 

ITT 19.1 Tender shall provide a Tender-Securing Declaration or a Tender Security (original) 

I) Issued by commercial bank in Kenya. 

II) A guarantee by an insurance company registered and licensed by 

the Insurance Regulatory Authority listed by the Authority; 

The type of Tender security shall be Ksh. 50,000, Fifty thousand only 

ITT 20.1 In addition to the original of the Tender, the number of copies is: One copy of the original 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: 

written power of attorney drawn by commissioner of oaths. 

D.  Submission and Opening of Tenders 

ITT 22.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  

BOG SECRETARY, 

SOT TECHNICAL TRAINING INSTITUTE 

P.O BOX 665-20400, 

BOMET. 

CELL PHONE NO.:0707-042 067 

 Date and time for submission of Tenders 24th September 2026, 10:30AM 

 Tenderers shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders 

provided below: 

Sot Technical Training Institute (Main Campus) 

Smart Room 

 State date and time of tender opening. 24h September, 10:30Am 

ITT 25.1  If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic 

tender submission procedures: N/A 

E.  Evaluation, and Comparison of Tenders 

ITT 30.3 

 

The adjustment shall be based on the ____________ [insert “average” or “highest”] price 

of the item or component as quoted in other substantially responsive Tenders. If the price of 
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

the item or component cannot be derived from the price of other substantially responsive 

Tenders, the Procuring Entity shall use its best estimate. N/A 

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes only to 

convert at the selling exchange rate all Tender prices expressed in various currencies into a 

single currency is: Kenya shillings 

The source of exchange rate shall be: The Central bank of Kenya 

The date for the exchange rate shall be: The deadline date for Submission of the Tenders. 

ITT 33.2 A margin of preference shall not apply. 

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations. 

N/A 

ITT 34.1 At this time, the Procuring Entity does not intend to execute certain specific parts of the 

Works by subcontractors selected in advance. 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted 

is: N/A % of the total contract amount. Tenderers planning to subcontract more than 10% of 

total volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the 

Works to be subcontracted along with complete details of the subcontractors and their 

qualification and experience. 

ITT 34.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: 

N/A 

For the above-designated parts of the Works that may require Specialized Subcontractors, 

the relevant qualifications of the proposed Specialized Subcontractors will be added to the 

qualifications of the Tenderer for the purpose of evaluation. 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in Section III, 

Evaluation and Qualification Criteria.  

ITT 48.1 Other documents required in addition to the Performance Security are: As provided for in 

the bid document_____________________________________________ 

 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of 

Intention to Award the Contract” herein and are also available from the PPRA Website or 

email complaints@ppra.go.ke.  

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit 

its complaint following these procedures, in writing (by the quickest means available, that is 

either by hand delivery or email to: 

BOG SECRETARY, 

SOT TECHNICAL TRAINING INSTITUTE 

P.O BOX 665-20400, BOMET. 

mailto:complaints@ppra.go.ke
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

CELL PHONE NO.:0707-042 067 

 

In summary, a Procurement-related Complaint may challenge any of the following (among 

others): 

(i) The terms of the Tender Documents; and 

(ii) The Procuring Entity’s decision to award the contract. 
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

 

GENERAL PROVISIONS 

1.0 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. 

No other factors, methods or criteria shall be used other than specified in this tender document. The 

Tenderer shall provide all the information requested in the forms included in Section IV, Tendering 

Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for Goods and 

Works for evaluating Tenders. 

1.1 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 

Shilling equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate prevailing on 

the last day of the respective calendar year (in which the amounts for that year is to be converted) 

was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

(d) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any 

error in determining the exchange rates in the Tender may be corrected by the Procuring Entity. 

EVALUATION AND CONTRACT AWARD CRITERIA 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive 

at the Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has been determined to 

be substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated 

Tender price shall be selected for award of contract. 

2.0 PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS Preliminary 

examination for Determination of Responsiveness 

Tenders that do not pass the Preliminary Examination will be considered irresponsive and will not be considered 

further.  

MANDATORY REQUIREMENTS 

S/N Description  Yes/NO 

1  Certificate of Incorporation by Registrar of Companies.   

2 Current CR12  (dated within 12 Months before date of opening)     

3 

Certificate from the Registrar of Companies. This should be provided with Identification 

Documents of Directors and all individuals listed on the CR12. (ID or Passport). For 

Corporate Directors, CR12 or is equivalent for the corporate directors, Identification 

Documents for the corporate Director and it’s directors MUST be provided.   

4 Valid certified Current Single Business permit   

5 Valid Tax Compliance Certificate.   

6 

Tender Security in the amount specified in the tender Data Sheet. The Format to be as 

issued with this Tender and valid for the period specified.   

7 

Current Certificate of Registration with National Construction Authority in the Category 

(6) and above building works together with a valid NCA practicing license   

8 

Submit a written power of attorney authorizing the signatory of the bid to commit the 

Bidder Witnessed by a Commissioner of Oaths   

9 

Duly filled-in, stamped and signed 

a)  Form of tender   
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b) Confidential business questionnaire,  

c) Certificate of independent tender determination,  

d) Self-declaration forms SD1 and SD2 and 

 e) Declaration and commitment to the code of ethics 

10 

All the pages in the tender document including all attachments must be serialized in the 

format of page of last page i.e 1,2, 3…………………….   

 
    

 

TENDER EVALUATION (ITT 35) 

 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows: N/A 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will 

be evaluated as follows: N/A 

(iii) Other Criteria; if permitted under ITT 35.2(j): N/A 

MULTIPLE CONTRACTS 

4.0 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of 

Lots and a lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option 

of the two Options listed below for award of Contracts. 

OPTION 1 

(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 

tenderer meets the Eligibility and Qualification Criteria for that Lot. 

(ii) If tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, 

provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won 

Lots. The tenderer will be awarded only the combinations for which the tenderer qualifies and the 

others will be considered for award to second lowest the tenderers. 

OPTION2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the combination 

with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the combination provided 

the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won Lots. 

5.0 ALTERNATIVE TENDERS (ITT 13.1)  

 Alternative Tenders (ITT 13.1)  

 An alternative if permitted under ITT 3.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works requirements. Only 

the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic technical 

requirements shall be considered by the Procuring Entity. 

MARGIN OF PREFERENCE 

6.0 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) 

to be loaded on evaluated prices of the foreign tenderers, where the percentage of shareholding of 

Kenyan citizens is less than fifty- one percent (51%). 

6.1 Contractors shall be asked to provide, as part of the data for qualification, such information, including 

details of ownership, as shall be required to determine whether, according to the classification 
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established by the Procuring Entity, a particular contractor or group of contractors qualifies for a margin 

of preference. 

6.2 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be 

assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders shall be 

classified into the following groups: 

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold 

shares of over fifty one percent (51%). 

ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold 

shares of less than fifty one percent (51%). 

6.3 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest 

tender, and the lowest evaluated tender in each group shall be further compared with each other. If, as 

a result of this comparison, a tender from Group A is the lowest, it shall be selected for the award of 

contract. If a tender from Group B is the lowest, an amount equal to the percentage indicated in Item 

6.1 of the respective tender price, including unconditional discounts and excluding provisional sums 

and the cost of day works, if any, shall be added to the evaluated price offered in each tender from 

Group B. All tenders shall then be compared using new prices with added prices to Group B and the 

lowest evaluated tender from Group A. If the tender from Group A is still the lowest tender, it shall be 

selected for award. If not, the lowest evaluated tender from Group B based on the first evaluation price 

shall be selected. 

Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 

evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 

b) In case the tender was not subject to post-qualification, the tender that has been determined to be 

the lowest evaluated tenderer shall be considered for contract award, subject to meeting each of the 

following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the construction cash flow of Kenya Shillings

  

ii) Minimum average annual construction turnover of Kenya Shillings [insert amount], 

equivalent calculated as total certified payments received for contracts in progress and/or 

completed within the last [insert of year] years. 
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iii) At least (insert number) of contract(s) of a similar nature executed within Kenya, or the 

East African Community or a broad, that have been satisfactorily and substantially completed 

as a prime contractor, or joint venture member or sub-contractor each of minimum value 

Kenya shillings  equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified as  

v) Contractors key equipment listed on the table “Contractor's Equipment” below and more 

specifically listed as [specify requirements for each lot as applicable]  

iv) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that non-performance of a 

contract did not occur because of the default of the Tenderer, or the member of a JV in the last (specify 

years). The required information shall be furnished in the appropriate form. 

b) Pending Litigation 

Financial position and prospective long-term profit ability of the Single Tenderer, and in the case the Tenderer 

is a JV, of each member of the JV, shall remain sound according to criteria established with respect to Financial 

Capability under Paragraph (i) above if all pending litigation will be resolved against the Tenderer. Tenderer 

shall provide information on pending litigations in the appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last 

(specify years). All parties to the contract shall furnish the information in the appropriate form about any 

litigation or arbitration resulting from contracts completed or on going under its execution over the years 

specified. A consistent history of awards against the Tenderer or any member of a JV may result in rejection 

of the tender 
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QUALIFICATION FORM/TECHNICAL EVALUATION. 

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed by 

Tenderer 

For Procuring Entity’s 

Use (Qualification met or 

Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 

Attache proof of citizenship 

 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 

exemption certificate issued by Kenya Revenue Authority 

in accordance with ITT 3.14.  

Attach valid tax compliance 

certificate or exemption 

certificate issued by KRA 

 

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender 

Disclosure form as per the 

format properly filled, 

stamped and signed 

 

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.7 

Form SD1 

Self-declaration form dully 

filled, stamped and signed. 

 

7 History of Non-

Performing Contracts 

Non-performance of a contract did not occur as a result of 

contractor default since 1st January 2020  

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal Securing 

Declaration by the 

Procuring Entity 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation 

 

Tender’s financial position and prospective long-term 

profitability still sound according to criteria established in 

Form CON – 2 

 

 

2
5 
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1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed by 

Tenderer 

For Procuring Entity’s 

Use (Qualification met or 

Not Met) 

3.1 and assuming that all pending litigation will NOT be 

resolved against the Tenderer. 

10 Litigation History No consistent history of court/arbitral award decisions 

against the Tenderer since 1st January 2020 

Form CON – 2  

Attached litigation history or 

sworn affidavit 

 

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 

has available, liquid assets, unencumbered real assets, lines 

of credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the 

construction cash flow requirements estimated as Kenya 

Shillings [20,000,000] equivalent for the subject contract(s) 

net of the Tenderer’s other commitments. 

(ii) The Tenderers shall also demonstrate, to the satisfaction 

of the Procuring Entity, that it has adequate sources of 

finance to meet the cash flow requirements on works 

currently in progress and for future contract commitments. 

(iii) The audited balance sheets or, if not required by the 

laws of the Tenderer’s country, other financial statements 

acceptable to the Procuring Entity, for the last (three years 

2023,2024, 2025) shall be submitted and must demonstrate 

the current soundness of the Tenderer’s financial position 

and indicate its prospective long-term profitability. 

Form FIN – 3.1, with 

attachments 

a) Attach certified books 

of accounts stamped by 

practicing auditor. 

b) line of credit. 

 

 

12 Average Annual 

Construction Turnover 

Minimum average annual construction turnover of Kenya 

Shillings 36,000,000 equivalent calculated as total certified 

payments received for contracts in progress and/or 

completed within the last [3 years] years, divided by [3] 

years 

Form FIN – 3.2 

Attach payment certificate/ 

financial statement/audited 

books of accounts 
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1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed by 

Tenderer 

For Procuring Entity’s 

Use (Qualification met or 

Not Met) 

13 General Construction 

Experience 

Experience under construction contracts in the role of prime 

contractor, JV member, sub-contractor, or management 

contractor for at least the last (5 years) years, starting 1st 

January 2020. (3 projects) 

4. Form EXP – 4.1 

Attach letter of awards and 

completion certificates 

 

14 Specific Construction & 

Contract Management 

Experience 

A minimum number of [3] similar contracts specified below 

that have been satisfactorily and substantially completed as 

a prime contractor, joint venture member, management 

contractor or sub-contractor between 1st January 2020 and 

tender submission deadline 3 contracts, 

each of minimum value Kenya shillings 12, 000, 000 

equivalents. 

The similarity of the contracts shall be based on the 

following: Type of work and value 

Form EXP 4.2(a) 

 

Attach completion certificate 

or recommendation letters/ 

contracts agreement/letters 

of awards 

 

15 Contractor’s equipment Mixing machine  

Vibrator 

Compactor  

20 Tone lorry 

FORMEQU 

ownership/lease documents 

attachments 

 

16 Contractor's 

Representative 

 

Site agent – bachelors in building engineering  

Site foreman – Dip/HND in building construction  

Section heads – certificate/craft in area of specialization 

FORM PER -1, FORM PER 

– 2 

Attach copies of certificates 

and CV 
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SECTION IV - TENDERING FORMS 

                      QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 

 

ITEM Description of Work Item Describe location of 

Source 

COST in  

K. shillings 

Comments, if any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

2
7 



34 

 

ITEM Description of Work Item Describe location of 

Source 

COST in  

K. shillings 

Comments, if any 

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE   
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1. FORMEQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall 

be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer. 

Item of equipment 

 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current status Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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2. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key Personnel 

to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each 

candidate. 

Contractor' Representative and Key Personnel 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

4. Title of position: [______________________] 

 Name of candidate:   



37 

 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 
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2 FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 

Name of Tenderer 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project. 
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Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] 
[describe the experience relevant to this 

position]  

    

    

    

 

Declaration 

 

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the 

best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 

qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 

position as provided in the Tender:  

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available to 

work on this contract] 

 

 

 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available to 

work on this contract] 

 

 

 

 

I understand that any misrepresentation or omission in this Form may: 

(a) be taken into consideration during Tender evaluation; 

(b) result in my disqualification from participating in the Tender; 

(c) result in my dismissal from the contract. 

Name of Contractor’s Representative or Key Personnel: [insert name]     

Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

Countersignature of authorized representative of the Tenderer: 
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Signature: ________________________________________________________ 

Date: (day month year): ______________________________________________ 
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2 TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 

hereunder. 

FORM ELI -1.1 Tenderer 

Information 

Form 

Date:  

ITT No. and title:    

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

1. Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart and a list of Board of Directors 
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FORM ELI -1.2 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

      Date:  

      ITT No. and title:   

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above, in accordance with ITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and that they are not under the supervision 

of the Procuring Entity, in accordance with ITT 3.5. 

 

2. Included are the organizational chart and a list of Board of Directors. 
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FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, Sub-Factor 2.1. 

Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

Year Non- performed 

portion of 

contract 

Contract Identification 

 

Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 

Shilling equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Procuring Entity:  

Address of Procuring Entity: 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 

 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 

indicated below. 

 

 

Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent (exchange 

rate) 

  Contract Identification: _________ 

Name of Procuring Entity: ____________ 

Address of Procuring Entity: __________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 
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Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent (exchange 

rate) 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4. 

 Litigation Historyin accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 

as indicated below. 

[insert 

year] 

[insert percentage] Contract Identification: [indicate complete 

contract name, number, and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, 

joint bids with competitors, subcontracting work to unsuccessful tenderers, etc. 
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5.4 FORM FIN – 3.1: 

Financial Situation and Performance 

Tenderer’s Name:________________ 

Date:______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

5.4.1.  Financial Data 

Type of Financial information 

in___________________ 

(currency)  

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating Activities      

*Refer to ITT 15 for the exchange rate 
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5.4.2  Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 

commitments. 

No. 
Source of finance Amount (Kenya Shilling 

equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

5.4.3  Financial documents 

 

The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, 

Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as parent 

company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

 Attached are copies of financial statements1  for the ____________ years required above; and complying with 

the requirements  

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this 

should be justified. 
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5.4 FORM FIN – 3.2: 

Average Annual Construction Turnover 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling 

equivalent 

[indicate year] [insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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5.6  FORM FIN – 3.3: 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial 

means, net of current commitments, available to meet the total construction cash flow demands of the subject contract 

or contracts as specified in Section III, Evaluation and Qualification Criteria 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

   

 

5.7 FORM FIN – 3.4: 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have 

been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, 

but for which an unqualified, full completion certificate has yet to be issued. 

Current Contract Commitments 

 

 

 

 

 

 

No. Name of Contract Procuring Entity’s 

Contact Address, 

Tel,  

Value of 

Outstanding 

Work 

[Current 

Kenya Shilling 

/month 

Equivalent] 

Estimated 

Completio

n Date 

Average Monthly 

Invoicing Over 

Last Six Months 

[Kenya Shilling 

/month)] 

1      

2      

3      

4      

5      
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5.8 FORM EXP - 4.1 

General Construction Experience 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

Page _______________of ______________pages 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name: ____________________ 

 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

 

Amount of contract: ___________________ 

 

Name of Procuring Entity: ____________________ 

Address: _____________________________ 

 

 

  Contract name: _________________________ 

 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

 

Amount of contract: ___________________ 

 

Name of Procuring Entity: ___________________ 

 

Address: _________________________ 

 

 

  Contract name: ________________________ 

 

Brief Description of the Works performed by the 

Tenderer: __________________________ 
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Amount of contract: ___________________ 

 

Name of Procuring Entity: ___________________ 

 

Address: _________________________ 
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5.9 FORM EXP - 4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV 

 

Management 

Contractor 

 

Sub-

contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 
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5.9 FORM EXP - 4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV 

 

Management 

Contractor 

 

Sub-

contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 
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5.9 FORM EXP - 4.2 (a) (cont.) 

Specific Construction and Contract Management Experience (cont.) 

Similar Contract No. 

 

Information 

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III: 

 

1.  Amount  

2. Physical size of required works 

items 

 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  
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5.10 FORM EXP - 4.2(b) 

Construction Experience in Key Activities 

Tenderer's Name: ________________ 

Date: ___________________ 

Tenderer's JV Member Name: __________________ 

Sub-contractor's Name2 (as per ITT 34): ________________ 

ITT No. and title: _____________________ 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: _ 

_______________________ 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 

 

Member in  

JV 

 

Management 

Contractor 

 

Sub-

contractor  

 
Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

 

Total quantity in the 

contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

 
2 If applicable 
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2. Activity No. Two  

3. ………………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section III: 
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OTHER FORMS 

6. FORM OF TENDER 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

i) All italicized text is to help the Tenderer in preparing this form. 

ii) The Tenderer must prepare this Form of Tender on  stationery  with  its  letterhead  clearly  showing  

the  Tenderer's  complete  name  and  business  address. Tenderers are reminded that this is a 

mandatory requirement.  

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER  DETERMINATION  

and  the  SELF  DECLARATION  FORMS OF  THE  TENDERER  as listed under (xxii) below. 

Date of this Tender submission: [insert date (as day, month and year) of Tender 

submission]………………………………………………………… 

Request for Tender No: [insert identification] ………………………………………………………………... 

Name and description of Tender [Insert as per ITT) …………………………………………………………. 

To: [insert complete name of Procuring Entity] …………………………………………………………………. 

Dear Sirs, 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 

of the above-named Works, we, the undersigned offer to construct and complete the Works and remedy any 

defects therein for the sum3 of Kenya Shillings [[Amount in figures] ______________________Kenya Shillings 

[amount in  

words]____________________________________________________________________   

The above amount includes foreign currency4 amount (s) of [state figure or a percentage and currency] 

[figures]_____________________________________[words] _________________ 

_____________________________________________________________________________  

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt 

of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract within 

the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain binding upon us and may be accepted 

at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 

issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 

and 4; 

 
3This sum should be carried forward from the Summary of the Bills of Quantities. 
4 The percentage quoted above should not include provisional sums, and not more than   

    two foreign currencies are allowed. 
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iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 

based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's Country 

in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 

implementation and completion specified in the construction schedule, the following Works: [insert a brief 

description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one 

of the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating 

the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 

amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating 

the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 

[Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 

applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 

applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 

that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain Performance Security in accordance 

with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 

participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 

requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, 

or service providers for any part of the contract, are not subject to, and not controlled by any entity or 

individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement 

Regulatory Authority or any other entity of the Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 

state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 

requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with 

respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its full 

address, the reason for which each commission or gratuity was paid and the amount and currency of each 

such commission or gratuity]. 

Name of Recipient Address Reason Amount 
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(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included 

in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 

prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the 

Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us 

or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with 

the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 

Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 

Disposal, copy available from (specify website) during the procurement process and the execution of 

any resulting contract. 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial 

Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of 

notification of intention to enter into a contract in the event we are the successful tenderer in this subject 

procurement proceeding.  

xxii) We, the Tenderer, have   duly completed, signed and stamped the following Forms  as  part  of  our  Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are not in any conflict to 

interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without colluding with 

other tenderers. 

(a) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not engage in any form of fraud 

and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and Asset 

Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed in 

“Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of 

person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are shown above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed day of ,  Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 

**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender



59 

 

 

(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE Instruction to 

Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer 

is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer’s details 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of 

the Tenderer. 

 

 

 

 

 

1. Country 

2. City  

3. Location 

4. Building 

5. Floor  

6. Postal Address  

7. Name and email of contact person. 

6 Current Trade License Registration 

Number and Expiring date 

 

7 Name, country and full address (postal 

and physical addresses, email, and 

telephone number) of Registering 

Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the 

Tenderer handles. 

 

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of   

state which stock exchange 

 

General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  Nationality Country of Origin  Citizenship    

(c) Partnership, provide the following details. 
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 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

(d) Registered Company, provide the following details. 

I) Private or public Company   

ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 

Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have an interest or 

relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 Names of Person Designation in the 

Procuring Entity 

Interest or Relationship with 

Tenderer 

1    

2    

3    

 

(iii) Conflict of interest disclosure 

 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the relationship 

with Tenderer 

1 Tenderer is directly or indirectly 

controls, is controlled by or is under 

common control with another 

tenderer. 

  

2 Tenderer receives or has received any 

direct or indirect subsidy from another 

tenderer. 
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 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the relationship 

with Tenderer 

3 Tenderer has the same legal 

representative as another tenderer 

  

4 Tender has a relationship with another 

tenderer, directly or through common 

third parties, that puts it in a position 

to influence the tender of another 

tenderer, or influence the decisions of 

the Procuring Entity regarding this 

tendering process. 

  

5 Any of the Tenderer’s affiliates 

participated as a consultant in the 

preparation of the design or technical 

specifications of the works that are the 

subject of the tender.  

  

6 Tenderer would be providing goods, 

works, non-consulting services or 

consulting services during 

implementation of the contract 

specifiedin this Tender Document.  

  

7 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who are directly or indirectly 

involved in the preparation of the 

Tender document or specifications of 

the Contract, and/or the Tender 

evaluation process of such contract. 

  

8 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who would be   involved in the 

implementation or supervision of the 

such Contract.  

  

9 Has the conflict stemming from such 

relationship stated in item 7 and 8 

above been resolved in a manner 

acceptable to the Procuring Entity 

throughout the tendering process and 

execution of the Contract. 

  

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 

submission. 

Full Name  Titleor Designation  

 

(Signature) (Date) 
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(b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the   [Name of Procuring 

Entity] for: [Name and number of tenders] in response to the request for tenders made by:  [Name of 

Tenderer] do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 

respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender 

on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 

individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities 

or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 

agreement or arrangement with, any competitor; 

b) The Tenderer has entered into consultations, communications, agreements or arrangements with one or more 

competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 

complete details thereof, including the names of the competitors and the nature of, and reasons for, such 

consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant t to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 

regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 

for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed pursuant 

to paragraph(5)(b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, 

to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 

whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) 

above. 

 

Name  Title  Date    

[Name, title and signature of authorized agent of Tenderer and Date] 
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(c) SELF- DECLARATION FORMS 

 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 

MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

I, ……………………………………., of Post Office Box …….………………………. being a resident 

of………………………………….. in the Republic of ……………………………. do hereby make a statement as 

follows: - 

 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No. 

………………….. for ……………………. (insert tender title/description) for ……………………. (insert name of the 

Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 

…………………………………. ………………………………. ……………………… (Title) 

 (Signature)  (Date) 

 

Bidder Official Stamp 
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FORM SD2 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 

CORRUPT OR FRAUDULENT PRACTICE. 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 

………………………………….. in the Republic of ……………….  do hereby make a statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. 

(insert name of the Company) who is a Bidder in respect of Tender No.…………………. for 

………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) and duly 

authorized and competent to make this statement. 

 

2. THAT the fore said Bidder, its servants and/or agents/subcontractors will not engage in any corruptor fraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or 

employees and/or agents of ……………………. (insert name of the Procuring entity) which is the procuring 

entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the 

procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 

participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ……………………………… ……..........……… (Title) 

 (Signature)  (Date) 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) .............................. 

…………………………………………………….. declare that I have read and fully understood the contents of the 

Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal and my responsibilities under the Code. 

 

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... Telephone................................................................... E-

mail………………………………………………........................................................................................... 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

 

Witness                                                                                                                                                        

Name………………………………………………………................................................................................ 

Sign…………………………………………………………................................................................................ 

 

Date………………………………………………………………........................................................................ 
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(c) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 

procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 

Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 

Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 

providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged 

in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the 

procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 

and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 

followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 

practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of the 

provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 

fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 

offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 

procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 

entity who has a conflict of interest with respect to a procurement: - 

 

a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to the 

procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group 

of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the 

requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 

under that subsection, but for that subsection, would have been within his or her duties shall disclose the 

conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 

and the contract is awarded to the person or his relative or to another person in whom one of them had a 

direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 

entity shall be made good by the awarding officer. Etc. 
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3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms setforth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 

value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or recklessly 

misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation; 

iii) “collusive practice “is an arrangement between two or more parties designed to achieve an improper 

purpose, including to influence improperly the actions of another party; “coercive practice” is 

impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property 

of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation 

or making false statements to investigators in order to materially impede investigation by Public 

Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by 

Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice; 

and/or threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge 

of matters relevant to the investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 

inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for fraudulent 

and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal process or the 

exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, and includes collusive 

practices amongst tenderers prior to or after tender submission designed to establish tender prices at artificial non-

competitive levels and to deprive the procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 

suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 

coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 

for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 

Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-

consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 

authority appointed by Government of Kenya to inspect2 all accounts, records and other documents relating 

to the procurement process, selection and/or contract execution, and to have them audited by auditors 

appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 

Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 

declaring that they and all parties involved in the procurement process and contract execution have not 

engaged/will not engage in any corrupt or fraudulent practices. 

 

 

1For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) 

applying for pre-qualification, expressing interest in a consultancy, and tendering, either directly or as a nominated 
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sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect 

of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing 

contract. 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities 

undertaken by the Investigating Authority or persons appointed by the Procuring Entity to address specific matters 

related to investigations/audits, suc has evaluating the veracity of an allegation of possible Fraud and Corruption, 

through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or 

individual's financial records and information, and making copies thereof as relevant; accessing and examining any 

other documents, data and information (whether in hard copyor electronic format) deemed relevant for th 

einvestigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals; 

performing physical inspections and site visits; and obtaining third party verification of information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 

Beneficiary:   Request for Tenders No: Date:    TENDER GUARANTEE No.:

    

Guarantor:   

1. We have been informed that  (herein after called "the Applicant") has submitted or will submit to 

the Beneficiary its Tender (hereinafter called" the Tender") for the execution of  under Request for Tenders 

No. (“the ITT”). 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee. 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's complying 

demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed document 

accompanying or identifying the demand, stating that either the Applicant: 

(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to furnish 

the Performance. 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract 

agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful 

Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results 

of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

on or before that date. 

 

[signature(s)] 

 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

TENDER GUARANTEE No.:    

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender 

dated ……… [Date of submission of tender] for the …………… [Name and/or description of the tender] 

(hereinafter called “the Tender”) for the execution of under Request  for Tenders No.  (“the ITT”). 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance 

Company] having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto 

…………….. [Name of Procuring Entity](hereinafter called “the  Procuring Entity”) in the sum of 

………………… (Currency and guarantee amount) for which payment well and truly to be made to the said 

Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these 

presents.   

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such  that  if the  Applicant: 

a) has withdrawn its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  

of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or 

b) having been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  

Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  

Contract  agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  with  the  

Instructions  to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 

then the guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  upon  receipt  

of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  substantiate  its  demand,  

provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  arises  from  the  occurrence  of  

any  of  the  above  events,  specifying  which  event(s)  has  occurred. 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  

of  the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  

Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  

notification  to  the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  

end  of  the  Tender  Validity  Period. 

5. Consequently, any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  

indicated  above  on  or  before  that  date. 

 _________________________  ______________________________ 

  [Date ]     [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal] 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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 FORM OF TENDER - SECURING DECLARATION 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 

Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 

of our obligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of 

tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our 

Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) 

fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 

the earlier of: 

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of 

the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 

the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

Signed:…………………………………………………………..……….. Capacity/title (director or partner or sole 

proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly authorized to sign the bid for 

and on behalf of: [insert complete name of Tenderer] 

Dated on …………………. day of ……………., ……. [Insert date of signing] Seal orstam
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Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for [insert name of Section of the Works] 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local currency 

____________________________________ 

[To be entered by the Procuring Entity] 
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PART II - WORKS REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 

A. Notes and Sample Items for Preparing a Bill of Quantities 

1. These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the 

person drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the Contract 

Documents. 

2. The objectives and purpose of the Bills of Quantities are to provide sufficient information on the specifications, 

descriptions and quantities of Works to be performed to enable tenders to be prepared efficiently and accurately 

and when a contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation 

of Works executed. In order to attain these objectives, Works should be itemized in the Bill of Quantities 

insufficient detail to distinguish between the different classes of Works, or between Works of the same nature 

carried out in different locations or in other circumstances which may give rise to different considerations of cost. 

Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple and clear 

as possible. 

3. The Bills of Quantities should be divided generally into the following sections: 

a) Preambles 

b) Preliminary items 

c) Work Items 

c) Daywork Schedule; and 

d) Provisional items 

e) Summary. 

4. NOTES TO PREPARING PREAMBLES 

4.1 The Preambles should include only those items that constitute the cost of the works but would not be priced 

separately as they are expected to be included in the unit prices. Care should be taken to ensure that these items 

are not are petition of the conditions of contract. The Preambles should indicate the inclusiveness of the unit 

prices and should state the methods of measurement that have been adopted in the preparation of the Bill of 

Quantities, that are to be used for the measurement of any part of the Works. The units of measurement and 

abbreviations should be defined and any mandatory national units defined and described. The methods of and 

procedure for re- measurement should be described in the Preambles. 

4.2 Units of Measurement - The following units of measurement and abbreviations shall be used, unless other national 

units are mandatory in Kenya. 

 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric ton 

m3or cu m 

ha 

h 

kg 

ls 

m 

t 

millimetre 

month 

number 

square meter 

square millimeter 

week 

mm 

mon 

nr 

m2or sq m 

mm2or sq mm 

wk 

 

4.3 The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and Special 

Conditions of Contract, Technical Specifications, and Drawings. 
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4.4. The quantities given in the Bills of Quantities are estimated and partly provisional and are given to provide a 

common basis for tendering. The basis of payment will be the actual quantities of work ordered and carried out, 

as measured by the Contractor and verified by the Architect and valued at the rates and prices tender in the 

pricedBills of Quantities, where applicable, and otherwise at such rates and prices as the Architect may fix 

within the terms of the Contract. 

4.5. The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise provided 

under the Contract, include all Constructional Plant, labour, supervision, materials, erection, maintenance, 

insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or implied 

in the Contract. 

4.6. Arate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are stated or 

not. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to be 

covered by other rates and prices entered in the Bill of Quantities. 

4.7. The whole cost of complying with the provisions of the Contract shall be included in the Items provided in the 

priced Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed among 

the rates and prices entered for the related Items of Work. 

4.8. General directions and descriptions of work and materials are not necessarily repeated nor summarized in the 

Bills of Quantities. References to the relevant sections of the Contract documents shall be made before entering 

prices against teach item in the priced Bills of Quantities. 

4.9 Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall be expended 

in whole or in part at the direction and discretion of the Architect in accordance with Sub-Clause13.5 and Clause 

13.6 of the General Conditions of contract. 

4.10 In preparing the Bills of Quantities, notes should be removed as they are intended to guide the person preparing 

the Tender Documents. The Contractor must allow in his rates for any costs associated with and complying with 

the requirements in the Preambles. 

4.11 Should a tenderer/contractor not price any item in any section of the Bills of Quantities including Preliminary 

items, it will be assumed that he/she has spread its cost in other areas that he/she will have priced. Therefore, 

the item or items will be executed without any additional costs or without being treated like variations. 

5. NOTES ON PREPARING BILLS OF QUANTITIES 

5.1 The Preliminary Items should be limited to tangible items that should be priced by the tenderer, are identifiable 

and can be priced separately and included in the interim valuations precisely. Such items may include such items 

as site office, notice boards, and other temporary works, otherwise items such as security for the Works which 

are primarily part of the Contractor's obligations should be included in the Contractor's rates. 

5.2 The work items in the Bills of Quantities should be grouped into sections to distinguish between those parts of 

the Works which by nature, location, access, timing, or any other special characteristics may give rise to different 

methods of construction, or phasing of the Works, or considerations of cost. Such groups could be ground 

excavations, structures, external works, services, etc. General items common to all parts of the Works may be 

grouped as a separate section in the Bill of Quantities. 

5.3 Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and no 

allowance should be made for bulking, shrinkage or waste. Quantities should be rounded up where appropriate. 

5.4 Where the measured items a redeemed not to be exact because of the likelihood that the scope can change during 

the execution of the works, such items could be subject to re-measurement, the word “provisional” should be 

used to identify such cases. Where whole sections of the work items fall in this class, for example foundations, 

they should be labelled “Provisional Quantities” or “Provisional Items” so that the Tenderer/Contractor is 

advised up front that such items are subject to re-measurement to done before such work is cover-up. 

5.5 All items that have not been measured and therefore not subject to tenders pricing should be listed in the Bills 

of Quantities as Provisional Sums for particular item or class of Work, which may be subject to a nominated 

subcontract or separate measurements at a later date during the execution of the works. For example, if it is 

deemed not possible to measure electrical works before going to tender because detail designs are not ready, a 

provisional sum can be allowed in the Bills of Quantities for “Installation of Electrical Works” to be executed 
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later when actual design details are completed. To the extent not covered above, there should be in the Bills of 

Quantities a general provision for physical and financial contingencies made as a “Provisional Sum for 

Contingencies” and “Provisional Sum for Fluctuations”. The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals as the future need arises. 

5.6 Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be 

avoided and instead Bills of Quantities of the specialized Works should be included as a section of the main 

Bills of Quantities to be priced by the Main Contractor. The Main Contractor should be required to indicate the 

name(s) of the specialized firms he proposes to engage to carry out the specialized Works as his approved 

domestic sub-contractors. Only provisional sums to cover specialized Works by statutory authorities should be 

included in the Bills of Quantities. 

5.7 A Daywork Schedule should be included if the probability of unforeseen work, outside the items included in 

the Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates 

quoted by the tenderers, the Daywork Schedule should normally comprise: 

i) A list of the various classes of labor, and materials for which basic. 

ii) Daywork rates and prices for various categories of labor are to be inserted by the tenderer, together with a 

statement of the conditions under which the Contractor will be paid for Work executed on a Daywork basis. 

iii) A percent a get o be entered by the tenderer against teach basic Day work item. 

iv) Subtotal amount for labor, materials and plant representing the Contractor's profit, overheads, supervision 

and other charges. 

5.8 The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward, with 

provisional sums for Daywork, Provisional sums and Contingencies, and provision for Total Costing. The last 

line should allow for tenderer to indicate any discounts before arriving at a total cost carried forward to the Form 

of Tender. 
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BILLS OF QUANTITIES 

(a) Preambles 

1.  The method of measurement of completed work for payment shall be in accordance with [standard methods of 

measurements) 

2. The Site is situated in (Kembu Campus, Kembu center Bomet county  It is approximately10 Km from 

Longisa Bomet Narok highway 

Which is an existing public road. Any damage caused to the surfaces of this road shall be made good at the Contractor's 

expense. The Contractor shall visit the site and acquaint itself with its nature and position, the nature of the ground, 

substrata and other local conditions, positions of existing power, water and other services, access roads or any other 

limitations that might affect his cost or progress. No claim for extras shall be considered on account of lack of knowledge 

in this respect. 

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps, 

temporary access path, and storage of materials. The Contractor shall also obtain the Architect approval and 

direction regarding the use of any materials found on the Site. 

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the Procuring 

Entity or Procuring Entity's Representative during normal working hours. Two sets of the Working Drawings 

shall be provided to the contractor but additional copies shall be provided at a cost to be determined by the 

Engineer. 

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank 

Guarantees and stamp charges in connection with this contract Agreement. 

6. The Contractor shall carry out the various sections of the Works in such an order as the Architect May direct. 

The Procuring Entity reserves the right to occupy the Works by sections on completion provided that such 

occupation is considered to be both practical and reasonable and will not interfere with the Works. The Contractor 

shall allow any costs associated with such occupation. 

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity reserves the 

right in very exceptional circumstances to make such payments direct in the interests of the project where the 

completion thereof might be jeopardized by any dispute or vicariousness between the Contractor and the Sub- 

Contractor involve. 

8. The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his time for 

completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period is 

presumed to have been calculated making due allowance for seasonal inclement weather conditions. No claim 

for extension of time due to the normal inclement weather for this area shall be entertained. 

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme and Progress 

Chart setting out the order in which the Works are to be carried out, with the appropriate dates thereof. This Chart 

shall be agreed with the Architect and no deviation from the order set out in it will be permitted without the 

written consent of the Engineer. The Contractor will be responsible for arranging the above programme with all 

his sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying out this exercise, and for 

updating it as required. 

10. The Contractor shall submit to the Architect on the first day of each week or such longer period as the Architect 

from time to time direct, a Progress Report and any information for the proceeding period, showing the progress 

during the period and the up-to-date cumulative progress on all-important items of each section or portion of the 

Works. 

11. The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved by 

the Engineer. The Photographs shall provide a record of the Site and adjacent are as prior to the commencement 

of the Works and shall cover such portion of the works in progress and completion as the Architect shall direct. 

All prints shall be full plate size, unmounted, and marked on the reverse side with the date of exposure, 

identification reference and brief description. The copyright of all photographs shall be vested in the Procuring 
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Entity. The negatives and four prints from each negative shall be delivered to the Architect within two weeks of 

exposure. 

12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever 

possible dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub- 

Contractors or Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the 

drawings. The Contractor shall be responsible for the accuracy of such dimensions. 

13. Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact position, 

depth and level of all existing electric cables, water pipes or other services in the are and he shall make whatever 

provisions may be required by the Authorities concerned for the support and protection of such services. Any 

damage or disturbance caused to any services shall be reported immediately to the Architect and the relevant 

Authority and shall be made good to their satisfaction at the Contractor's expense. Where appropriate the 

Contractor shall open up the ground in advance of the main work by hand digging if necessary, to locate precisely 

the position and details of the services which are likely to affect his operations. 

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the site of 

the proposed works, at such hours and by such route as are permitted by the Authorities. 

15. The Contractor will be required to make good, at his own expense and damage he may cause to the present road 

surface and pavements within or beyond the boundary of the Site, during the period of the works. All existing 

paths, storm water channels, etc., that may be destroyed or damaged during the progress of the Works shall be 

reinstated by the Contractor to the satisfaction of the Engineer. 

16. The Contractor is to allow for complying with all instructions and regulations of the Police Authorities. 

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline substance 

in solution. The Contractor shall provide at his own risk and cost all water for use in connection with the Works, 

(including works of sub–contractors). If need be, he shall make arrangements with the Local Water Authority for 

the installation of a separate meter for all water used by him throughout the Contract and pay all cost and fees in 

connection therewith. He shall also provide temporary storage tanks and tubing, etc., as may be necessary, and 

clear away at completion. 

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub – 

Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The 

Contractor shall pay all fees and obtain all permits in connection there with. 

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, 

competent and experienced in the kind of work involved, who shall give his whole time to the superintendence 

of the works. (Including works of sub – contractors). Such Agent or Representative shall receive on behalf of the 

Contractor directions and instruction from the Engineer, and such directions and instructions shall be deemed to 

be given to the contractor in accordance with the Conditions of Contract. The Agent shall not be replaced without 

the specific approval of the Engineer. 

20. The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are protected 

at all times. In particular, there shall be the proper provision of guard–rails to scaffolding, protection against 

falling materials, tools on site, dust, nail and other sharp objects. The site shall be kept tidy and clear of dangerous 

rubbish. The Architect shall be empowered to suspend work on site should it be considered this condition is not 

being observed and no claim arising from such suspension will be allowed. 

21. The are as available to the Contractor for workyards, offices and other facilities shall be directed by the Architect 

and any existing features to remain shall be protected from damage throughout the Contract Period and handed 

back in good condition when they are vacated at the end of the Contract. If additional areas are required, the 

contractor shall source then atown cost. 

22. The Contractor shall give the Architect reasonable notice of the intention to set out or take levels for any part of 

the Works so that arrangements may be made for checking the work. The accuracy of setting out and leveling 

shall be within the tolerances specified in the Specifications or on the Drawings. The checking of setting out or 

leveling by the Architect shall not relieve the Contractor of his duties or responsibilities under the Contract. 
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23. The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any damage caused 

to existing and adjacent property, including buildings that are not a subject of demolition. He shall make good at 

his own cost damage to persons and property caused there on, and he shall indemnify the Procuring Entity against 

any loss or claim that may arise. 

24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising from 

dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide such 

temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he 

considers necessary and sufficient for the protection of the existing and adjacent property and or prevention of 

nuisance etc. as directed by Engineer. 

25. The Contractors attention is drawn to the standards levy order which was amended on 15th October 1998.Legal 

notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of 

construction works with effect from January 1999. Tenderer shall allow for this in the build-upo f his rates. 

26. The Contractor shall provide temporary sheds, offices mesh rooms, sanitary, accommodation and other temporary 

buildings for the use of the contractor and sub-contractors, including lighting furniture equipment and attendance. 

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be complete 

with sanitary accommodation and fencing gates. 

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health 

Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees 

during the period of the Works and remove when no longer required. 

29. The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard the 

Works, Plant and materials against damage and theft. 

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances of every 

description for the due and satisfactory completion of the Works and shall remove the same on completion. All 

such plant, tools and equipment shall comply with all regulations in force throughout the period of the Contract 

and shall be altered or adopted during the Contract period as may be necessary to comply with any amendments 

in or additions to such regulations. 

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due performance of 

the works, including Sub-Contract Works, provide special scaffolding as required by Sub-Contractors, alter and 

adopt all scaffolding as and when required during the Works, and remove on completion. No scaffolding is 

measured here in after and the Contractor must allow in his rates for this. 

32. The Contractor shall take all necessary precautions such as temporary fencing, hoarding fans, planked footways, 

guard–rails gantries screen, etc., for the safe custody of the Works, materials and public protection and adjacent 

properties. 

33. Cover up all and protect from damage, including damage from inclement weather, all finished work and unfixed 

materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the completion of the 

Contract. 

34. The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus 

excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and 

Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care shall be taken 

to leave clean all floors and windows and tore move all paint and cement all rubbis hand dirt as it accumulates. 

The Contractor is to find his own dump and shall pay all charges in connection there with. 

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and materials, 

making molds, transport, handling, etc. Allow in your rates for making at least four cubes on each occasion, from 

different batches; the concrete being taken from the point of deposit. 

36. The Contractors hall furnish at the earliest possible opportunity before work commences, and at his own cost, 

any samples of materials and workmanship that may be called for by the Architect for the approval or rejection, 

and any further samples in the case of rejection, until such samples are approved by the Engineer. Such samples, 

when approved, shall be the minimum standard for the work to which they apply. The procedure for submitting 
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samples of materials for testing or approval and the method of marking for identification shall be as laid down by 

the Engineer. The Contractor shall allow in his Tender for such samples and tests, including those in connection 

with his Sub-Contractors work. 

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual 

payment section 35(7)(i)(ii) which became effective on 1st July 2000. A 3% withholding tax will be applicable 

to all interim payments exceeding Kshs……................……. for work done in respect of building or civil works. 

The contractor shall allow for any costs arising resulting there from in the build-up of rates. 

38. Blasting will only be allowed with the express permission of the Architect in writing. All blasting operations shall 

be carried out at the Contractor's sole risk and cost, in accordance with any Government regulations in force for 

the time being, and any special regulations laid down by the Architect governing the use and storage of explosives. 

39. The National Construction Authority is a state corporation established under the national construction authority 

Act No.14 of 2011. The broad Mandate of the Authority is to oversee the construction industry and coordinate 

its development. The National Construction Authority Regulations 2014 with an effective date of 6thJune 2014, 

regulation 25, - Allow 0.5% of the tender sum/contract sum for construction levy. 

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for 

construction services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer must allow for 

VAT 1.19 as instructed elsewhere. 

41. The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 18 of 

the Conditions of contract and also specified in the Special Conditions of Contract
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PRIJECT: CONSTRUCTION OF PROPOSED CIVIL ENGINEERING WORKSHOPS AND OFFICES 

BLOCK. 

BILL NO. 1 - Ground flour  

Item Description Qty Unit 
Rate 

Kshs. 

Amount 

Kshs 

 GROUND FLOOR     

 BILL NO.1     

 SUBSTRUCTURES (ALL PROVISIONAL) 

 
Site clearance 

    

A Clear site of existing debris ,scrubs, under-growths ,small 

trees and the like, grub up roots and cart away arisings 

from site 

 

Oversite excavations 

 
 

 

270 

 
 

 

Sm 

  

B Excavate oversite 150mm deep average to remove top 

vegetable soil, wheel and deposit on site as directed 

 
Excavations and Earthwork  

 
207 

 
Sm 

  

C Excavate oversite commencing from stripped level 

average depth 300mm but not exceeding 1.5m deep 
 

207 
 

Cm 

  

 
D 

 
Excavate foundation trenches to receive foundation strip 

footings commencing from stripped level, not exceedind 

1.50 metres deep 

    

  
64 

 
Cm 

  

 
E 

 
Ditto;Exceeding 1.50 metres deep but not exceeding 3.0 

metres deep 

    

43 Cm   

G Ditto but to receive column bases commencing at 

reduced levels not exceeding 1.50 metres deep. 

 
41 

 
Cm 

  

H Ditto but to receive column bases exceeding 1.50 metres 

deep but not exceeding 3.0 metres deep. 

 
14 

 
Cm 

  

 

Back filling 

    

K Return, fill and ram selected excavated material around 

foundations, columns including compacting in 300mm 

thick layers to make up levels. 

 

 
116 

 

 
Cm 

  

 
L 

Disposal of excavated materials 

 
Load surplus excavated materials and cart away to spoil 

heaps on site not exceeding 150mm metres distance 

 
 

 
223 

 
 

 
Cm 

  

 Total carried to collection  
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Item Description Qty Unit 
Rate 

Kshs. 

Amount 

Kshs 

 
 
 
 
 
 

 
A 

 

 
Maintaining and supporting sides and keeping free  from 

running water, mud and fallen material 

 
Disposal of water 

 
Allow for keeping the whole of the excavations free from 

water and mud by pumping paling or other approved 

means 

 
Planking and strutting 

 
 
 
 
 
 
 
 

 
1 

 
 
 
 
 
 
 
 

 
Item 

  

B Allow for maintaining and supporting sides of all 

excavations and for keeping the same free from fallen 

materials 

 
Foundation walling 

 
Load bearing quarry dressed natural stone bedded  and 

jointed in cement and sand (1:3) mortar; 25 mm x  20 gauge 

hoop iron reinforcement at every alternate  course as 

described in: 

 

 
1 

 

 
Item 

  

C 200mm thick natural foundation wall 

 
Hardcore as described 

121 SM   

D 300mm Thick (average) hand packed hardcore filling in 

150mm thick layers rolled and compacted to make levels 

to approval 

 

 
207 

 

 
SM 

  

E 50 mm Thick stone dust/murram blinding to surfaces of 

hardcore filling, levelled and compacted as necessary 

 

 
Anti-termite Treatment 

 

 
207 

 

 
Sm 

  

F "Termidor 80WG" or equal and approved anti-termite 

chemical treatment to sub-soil or blinded hardcore 

surfaces executed complete by a specialist strictly in 

accordance with the manufacturer's printed instructions: 

provide a Ten year written performance guarantee for the 

works. 

 
 
 
 

 
207 

 
 
 
 

 
Sm 

  

 Total carried to Collection  
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Item Description Qty Unit 
Rate 

Kshs. 

Amount 

Kshs 

 Damp proof membrane     

A 1000 Gauge polythene or other equal and approved damp 

proof membrane to BS 3012 laid over blinded hardcore 

(m.s) with 300 mm side and end laps (measured net-allow 

for laps) 

 
Concrete work 

 
 

 
207 

 
 

 
Sm 

  

B 50 mm thick to column bases 27 SM   
      

C 50 mm thick to foundation strip 

 
Vibrated reinforced concrete Class 20/20 mm (Mix  1:2:4) as 

described in: 

43 SM   

D Column bases 8 Cm   

E Columns 4 Cm   

      

F Strip footing 11 Cm   

G 150 mm Thick floor slab 207 Sm   

 

Reinforcement works all in accordance with the  

Engineer's details and approval including all  

cutting,bending,laying and binding wire to; 

    

     

      

 Assorted bars of D16,D12,D10 & D8     

      

H Column bases and Foundation columns 965 Kg   

      

J Ditto but to Strip foundation 873 Kg   

  
Mesh fabric reinforcement to BS 4483 set in concrete  with 

150 mm side and end laps (measured net-allow  for laps) 

    

K B.R.C Ref: A 98 Weighing 1.54 per square metre 207 Sm   

 Total carried to collections  
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Item Description Qty Unit 
Rate 

Kshs. 

Amount 

Kshs 

 
 

 
A 

 
Sawn formwork as described to: 

 
Vertical sides of column Bases 

 
 

 
22 

 
 

 
Sm 

  

B Ditto columns 37 Sm   

C Vertical edges of floor bed 75 - 150 mm high 

 

Render to Plinth 

 
Two coat external cement and sand render (1:4) with  wood 

float finish 

59 Lm   

D 12 mm Thick to walls 

 

Prepare and apply two coats bitumastic paint  externally 

on: 

21 SM   

E Rendered walls 

 
Splash apron 

 
Standard precast concrete units finished fair on all  exposed 

surfaces as described: 

21 SM   

F 600x600x50 mm thick precast concrete paving slabs,class 

20/20 laid symetrically on 50 mm thick quarry dust 

blinding(ms);jointed and open edges finished with c/s 

morta 1:3 

 
 
 

 
32 

 
 
 

 
SM 

  

 Total carried to collection  
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Item Description Qty Unit 
Rate 

Kshs. 

Amount 

Kshs 

  
 

 
COLLECTION 

 

 
Total Brought Forward From page 2 

 
 

 
Total Brought Forward From page 3 

 
 

 
Total Brought Forward From page 4 

 
 

 
Total Brought Forward From page 5 

    

 Total Substructures carried to Summary Section  
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BILL NO. 2 

Item Description Qty Unit Rate Kshs 

 BILL NO.2 

 
CONCRETE SUPERSTRUCTURE 

 
Vibrated reinforced concrete grade 25/20 mm (mix  1:2:4) as 

before described in: 

    

A Columns 6 CM   
      

B Horizontal beams 23 CM   
      

C 150 mm Thick horizontal suspended slab 
 

 

Reinforcement works all in accordance with the  

Engineer's details and approval including all  

cutting,bending,laying and binding wire to; 

207 SM   

 
D 

Assorted bars of D16,D12,D10 & D8 

 
Columns 

 
531 

 
Kgs 

  

E Horrizontal beams 
 

 
Formwork as described in; 

1,882 Kgs  
 

F Vertical sides of column 58 SM   

J Sides and soffits of horizontal suspended beams 161 SM   
      

K Horizontal soffits of suspended slab 207 SM   
      

L Vertical edges of suspended slab 75 - 150mm high 59 LM   

      

 Total Superstructures Concrete carried to Summary Section   
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BILL. 3 

 
Item 

 
Description 

 
Qty 

 
Unit 

 
Rate 

 
Kshs 

 
 
 
 
 
 
 
 
 
 
 
 

 
A 

 
BILL NO.3 

WALLIN

G 

Load bearing quarry Machine dressed natural stone  

bedded and jointed in cement and sand (1:3) mortar;  25 

mm x 20 gauge hoop iron reinforcement at every  alternate 

course as described in: 

 
External 

 
200 mm thick walling 

 
Internal 

 
 
 
 
 
 
 
 
 
 
 
 

 
141 

 
 
 
 
 
 
 
 
 
 
 
 

 
SM 

  

B 200 mm thick walling 

 
Hessian based 3 ply bituminous felt horizontal damp  proof 

course to B.S 743, Type "A" weighing not less  than 3.8kq 

per mm2 bedded and levelled in cement  and sand (1:3) 

mortar as described (measured net  allow for laps ) 

 
SM   

 
C 

 
200mm thick 

 
59 

 
LM 

  

 Total carried Forward to Summary Section   
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BILL.4 DOORS  

Item Description Qty Unit Rate Kshs 

 BILL NO.4     

  DOORS. 

 
DOORS & IRON MONGERY-( Supply and fix items) 

 

Steel door 

 
 

 
Supply assemble & fix the following purpose made in 

heavy duty 20 x 20mm 'Z' & 'T' - sections, 4mm 

thick; metric W20 range; fabricated to approved 

detailed designs; 60 x 40 x 3mm framing complete 

with beading: cottage 

   

 
 
 
 
 
 
 
 

 
A 

style, small panelled; 200 x 300mm equal panes; 

glazed in 6mm bronze tinted glass: hooded mosquito 

proofed permanent vents,pin type hinges; 12mm 

Square mild steel bars, welded in approved pattern; to 

match profile of window frames including all necessary 

cutting, welding, grinding, ironmongery from 

'Kensmetal Ltd'; and one coat red oxide primer before 

fixing. 

 
1200 x 300mm High : Double leaf 

 
Painting and Decorating 

 
 
 
 
 
 
 
 

 
No. 

 
 
 
 
 
 
 
 

 
2 

 

 

 
B 

 
Prepare and apply three gloss oil paint on general 

metal surfaces: measured overall on both sides 

 

 
SM 

 

 
14 

 

 
 

 Total carried Forward to Summary Section   
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BILL NO.5 WINDOWS 

 
Item Description Qty Unit Rate Kshs 

  
BILL NO.5 

WINDOW

S 

Steel windows 

 

 

Supply and fix the following purpose made  standard 

25mm 'Z'- section , 25mm T-sections,  steel casement 

window fabricated to approved  detailed designs: 

hooded mosquito proofed  permanent vents: pin type 

hinges: : including all  necessary cutting, welding, 

grinding,  ironmongery one coat red oxide primer 

before  fixing: window size 

 
window size 2000x1800mm high 

 
window cill 

    
 
 
 
 
 
 
 
 
 
 
 
 
 

 
- 

    - 

A NO 8   

 
B 

 
75mm cast insitu concrete cill in class 20 concrete 

 
LM 

 
17 

  

      
 Clear sheet glass     

  
5mm Glass and glazing to metal with putty in panes - 

0.50 to 1.00 square metres 

    

E SM 29   

      
 PAINTING AND DECORATION     
  

Prepare and apply three coats of gloss oil paints to 

metal surface of window externally 

    

F SM 29   
      

G Ditto:Internally SM 29   

 Total carried Forward to Summary Section   
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BILL NO 6. FINISHES 

 
Item Description 

 
Qty 

 
Unit 

 
Rate 

 
Kshs 

 BILL NO.6 

FINISHES  

External Wall Finishes 

    

 
A 

Horizontal key pointing and verticle flash joint to external 

surface of walls. 

 
141 

 
SM 

  

 
B 

15mm screed backing to receive weatherguard paints: to 

verticle sides of columns and ringbeams 

 
58 

 
SM 

  

 

 
C 

Prepare and apply one undercoat and two finishing 

coats acrylic paint or other approved by the architect 

 
Plastered beams and Columns 

 
Internal Finishes 

Floor finishes 

Cement sand screed mix 1:4 as described 

 

 
58 

 

 
SM 

  

D 32 mm Floors : Finished to receive Ceramic floor tiles 207 SM   

E 100 mm high skirting 59 LM   
      
 Floor tiles     

  
Supply and fix approved ceramic fllor tiles : 'from approved 

supplier' or equal and approved : take delivery, transport to 

site, store and fix : bedded on cement and sand screeds 

(measured separately) : jointed and grouted in coloured 

cement mortar 

    

     

     
 

F Floors;300x300x6mm thick ceramic flooor tiles 207 SM   
      

G Ditto: 100mm high skirting 59 LM   

 Total carried to Collection   
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Item Description 

 
Qty 

 
Unit 

 
Rate 

 
Kshs 

 
 
 
 
 
 

 
A 

 

 

B 

 
 
 
 
 
 

 
C 

 

D 

 
 
 
 
 

 
E 

 
 
 
 
 

 

F 

Wall Finishes 

 
Plaster:9mm first coat of cement/lime putty/sand  

(1:2:9):3mm second coat of cement/lime  putty/sand(1:1:6) 

steel trowelled ;on masonry or  concrete to; 

12mm thick to walls and window reveals 
 

 

Steel trowelled smooth plasters to surfaces of beams. 

 
Painting to walls 

 
Prepare surfaces and apply one coat (undercoat) and  two 

coats first grade vinyl emulsion paint as "Crown  Paints" or 

other equal and approved on plastered  masonry or concrete 

surfacest to; 

Walls;Internally 

 

To plastered surfaces of beams 

 
Ceiling 

Plaster:9mm first coat of cement/lime putty/sand  

(1:2:9):3mm second coat of cement/lime  putty/sand(1:1:6) 

steel trowelled ;on masonry or  concrete to; 

Soffits of suspended slab 

 
Painting 

Prepare surfaces and apply one coat (undercoat) and  two 

coats first grade vinyl emulsion paint as "Crown  Paints" or 

other equal and approved on plastered  masonry or concrete 

surfacest to; 
Plastered ceiling soffits 

 
 
 
 
 
 

 
141 

 

 

77 

 
 
 
 
 
 

 
141 

 

77 

 
 
 
 
 

 
207 

 
 
 
 
 

 

207 

 
 
 
 
 
 

 
SM 

 

 

SM 

 
 
 
 
 
 

 
SM 

 

SM 

 
 
 
 
 

 
SM 

 
 
 
 
 

 

SM 

  

 Total carried to collection   
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Item 

 
Description 

 
Qty 

 
Unit 

 
Rate 

 
Kshs 

 
 
 

 
1 

 

 
COLLECTION 

 
Brought Forward from page 11 

    

 
 

 
2 

 
 
 

 
Brought Forward from page 12 

 Total carried Forward to Summary Section  

 

 

 

 

 

BILL NO.1 MAIN WORKS 
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Item Description Unit Qty Rate Amount 

Kshs Kshs 

 Summary 

 

Description 

 
BILL NO.1-MAIN WORKS 

 
Element 

  
 
 
 
 

 

Page 

  
 
 
 
 
 
 

 
 

 

1 Substructures 

 
2 

 
Concrete superstructure 

 
3 

 
Walling 

 
4 

 
Doors 

 
5 

 
Windows 

 
6 

 
Finishes 

 TOTAL FOR GROUND FLOOR CARRIED FORWARD TO MAIN SUMMARY 
 

 

 

 

 

First floor  



105 

 

BILL NO. 2 CONCRETE SUPERSTRUCTURE. 

Item Description Qty Unit Rate Kshs 

 FIRST FLOOR 

 
BILL NO.2 

 
CONCRETE SUPERSTRUCTURE 

 
Vibrated reinforced concrete grade 25/20 mm (mix  1:2:4) 

as before described in: 

    

A Columns 6 CM   
      

B Horizontal beams 23 CM   
      

C 150 mm Thick horizontal suspended slab 
 

 

Reinforcement works all in accordance with the  

Engineer's details and approval including all  

cutting,bending,laying and binding wire to; 

207 SM   

 
D 

Assorted bars of D16,D12,D10 & D8 

 
Columns 

 
531 

 
Kgs 

  

E Horrizontal beams 
 

 
Formwork as described in; 

1,882 Kgs  
 

F Vertical sides of column 58 SM   

J Sides and soffits of horizontal suspended beams 161 SM   
      

K Horizontal soffits of suspended slab 207 SM   
      

L Vertical edges of suspended slab 75 - 150mm high 59 LM   

      

 Total Superstructures Concrete carried to Summary Section   

 

 

 

BILL NO. 3 WALLING  
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Item Description Qty Unit Rate Kshs 

  

BILL NO.3 

WALLIN

G 

Load bearing quarry Machine dressed natural stone  

bedded and jointed in cement and sand (1:3) mortar; 

    

 
 
 
 

 
A 

25 mm x 20 gauge hoop iron reinforcement at every  

alternate course as described in: 

 
External 

 

200 mm thick walling 

 
Internal 

 
 
 
 

 
141 

 
 
 
 

 
SM 

  

B 200 mm thick walling 

 
Hessian based 3 ply bituminous felt horizontal damp 

 
SM   

 
 
 
 
 

 
C 

proof course to B.S 743, Type "A" weighing not less  than 

3.8kq per mm2 bedded and levelled in cement  and sand 

(1:3) mortar as described (measured net  allow for laps ) 

 

200mm thick 

 
 
 
 
 

 
59 

 
 
 
 
 

 
LM 

  

 Total carried Forward to Summary Section   

 

 

 

 

BILL NO. 4 DOORS 
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Item Description Qty Unit Rate Kshs 

 BILL NO.4     
  DOORS. 

 
DOORS & IRON MONGERY-( Supply and fix items) 

 

Steel door 

 

 
Supply assemble & fix the following purpose 

made in heavy duty 20 x 20mm 'Z' & 'T' - 

sections, 4mm thick; metric W20 range; 

fabricated to approved detailed designs; 60 x 40 x 

3mm framing complete with beading: cottage 

style, small panelled; 200 x 300mm 

   

 
 
 
 
 
 
 
 

 
A 

equal panes; glazed in 6mm bronze tinted 

glass: hooded mosquito proofed permanent vents,pin 

type hinges; 12mm Square mild steel bars, welded in 

approved pattern; to match profile of window 

frames including all necessary cutting, welding, 

grinding, ironmongery from 'Kensmetal Ltd'; and 

one coat red oxide primer before fixing. 

 
1200 x 300mm High : Double leaf 

 
Painting and Decorating 

 
 
 
 
 
 
 
 

 
No. 

 
 
 
 
 
 
 
 

 
2 

 

 

 
B 

 
Prepare and apply three gloss oil paint on general 

metal surfaces: measured overall on both sides 

 

 
SM 

 

 
14 

 

 
 

 Total carried Forward to Summary Section   

 

 

 

 

 

BILL NO. 5 WINDOWS 
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Item Description Qty Unit Rate Kshs 

  

BILL NO.5 

WINDOW

S 

Steel windows 

 

 

Supply and fix the following purpose made  

standard 25mm 'Z'- section , 25mm T-sections, 

    

 steel casement window fabricated to approved  

detailed designs: hooded mosquito proofed  

permanent vents: pin type hinges: : including  all 

necessary cutting, welding, grinding,  ironmongery 

one coat red oxide primer before  fixing: window 

size 

 
window size 2000x1800mm high 

 
window cill 

    

     

A NO 8   

 
B 

 
75mm cast insitu concrete cill in class 20 concrete 

 
LM 

 
17 

  

      
 Clear sheet glass     

  

5mm Glass and glazing to metal with putty in 

panes - 0.50 to 1.00 square metres 

    

E SM 29   
      
 PAINTING AND DECORATION     
  

Prepare and apply three coats of gloss oil paints to 

metal surface of window externally 

    

F SM 29   
      

G Ditto:Internally SM 29   

 Total carried Forward to Summary Section   
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BILL NO.6 FINISHES 

 
Item Description 

 
Qty 

 
Unit 

 
Rate 

 
Kshs 

 BILL NO.6 

FINISHES  

External Wall Finishes 

    

 
A 

Horizontal key pointing and verticle flash joint to 

external surface of walls. 

 
141 

 
SM 

  

 
B 

15mm screed backing to receive weatherguard paints: 

to verticle sides of columns and ringbeams 

 
Prepare and apply one undercoat and two finishing 

 
58 

 
SM 

  

 

 
C 

coats acrylic paint or other approved by the 

architect 

 
Plastered beams and Columns 

 
Internal Finishes 

Floor finishes 

Cement sand screed mix 1:4 as described 

 

 
58 

 

 
SM 

  

D 32 mm Floors : Finished to receive Ceramic floor tiles 
 

207 
 

SM 

  

E 100 mm high skirting 59 LM   
      
 Floor tiles     

  
Supply and fix approved ceramic fllor tiles : 'from 

approved supplier' or equal and approved : take delivery, 

transport to site, store and fix : bedded on cement and 

sand screeds (measured separately) : jointed and grouted 

in coloured cement mortar 

    

     

     
 

F Floors;300x300x6mm thick ceramic flooor tiles 207 SM   
      

G Ditto: 100mm high skirting 59 LM   

 Total carried to Collection   
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Item Description 

 
Qty 

 
Unit 

 
Rate 

 
Kshs 

 Wall Finishes 

 
Plaster:9mm first coat of cement/lime putty/sand  

(1:2:9):3mm second coat of cement/lime  putty/sand(1:1:6) 

steel trowelled ;on masonry or  

concrete to; 

    

 
A 

 
12mm thick to walls and window reveals 

 
141 

 
SM 

  

      

B Steel trowelled smooth plasters to surfaces of beams. 

 
Painting to walls 

 
Prepare surfaces and apply one coat (undercoat)  and 

two coats first grade vinyl emulsion paint as  "Crown 

Paints" or other equal and approved on  plastered 

masonry or concrete surfacest to; 

77 SM  
 

 
C 

 
Walls;Internally 141 SM   

      

D To plastered surfaces of beams 

 
Ceiling 

Plaster:9mm first coat of cement/lime putty/sand  

(1:2:9):3mm second coat of cement/lime  putty/sand(1:1:6) 

steel trowelled ;on masonry or  

concrete to; 

77 SM   

 
E 

 
Soffits of suspended slab 

 
207 

 
SM 

  

 
Painting 

    

 Prepare surfaces and apply one coat (undercoat)  and 

two coats first grade vinyl emulsion paint as  "Crown 

Paints" or other equal and approved on  plastered 

masonry or concrete surfacest to; 

    

F Plastered ceiling soffits 207 SM   

 Total carried to collection   
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Item Description 

 
Qty 

 
Unit 

 
Rate 

 
Kshs 

 
 
 

 
1 

 

 
COLLECTION 

 

Brought Forward from page 19 

   - 
 
 

 

 
 

 
2 

 
 

 
Brought Forward from page 20 

 Total carried Forward to Summary Section  
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Item Description Unit Qty Rate Amount 

Kshs Kshs 

 Summary 

 

FIRST FLOOR 

BILL NO.1-MAIN WORKS 

Element 

  
 
 
 
 

 

Page 

  
 
 
 
 
 
 
 
 
 

  
1 

 
Concrete superstructure 

 
2 

 
Walling 

 
3 

 
Doors 

 
4 

 
Windows 

 
5 

 
Finishes 

 TOTAL FOR FIRST FLOOR CARRIED FORWARD TO MAIN SUMMARY 
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Second floor  

BILL NO. 1 - Concrete superstructure. 

Item Description 
 

Qty 
Unit 

Rate 

Kshs. 

Amount 

Kshs 

 SECOND FLOOR 

 
BILL NO.1 

 
CONCRETE SUPERSTRUCTURE 

 
Vibrated reinforced concrete grade 25/20 mm (mix  1:2:4) 

as before described in: 

    

A Columns 6 CM   
      

B Horizontal beams 16 CM   
      

 

Reinforcement works all in accordance with the  

Engineer's details and approval including all  

cutting,bending,laying and binding wire to; 

    

     

 
D 

Assorted bars of D16,D12,D10 & D8 

 
Columns 

 
531 

 
Kgs 

  

E Horrizontal beams 
 

 
Formwork as described in; 

1,301 Kgs  
 

F Vertical sides of column 58 SM   

J Sides and soffits of horizontal suspended beams 151 SM   
      
      

      

    

 Total Superstructures Concrete carried to Summary Section   
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BILL NO2. WALLING 

 
Item Description Qty Unit Rate Kshs 

 
 
 
 
 
 
 
 
 
 
 
 

 
A 

 
BILL NO.2 

WALLIN

G 

 
Load bearing quarry Machine dressed natural stone  

bedded and jointed in cement and sand (1:3) mortar;  25 

mm x 20 gauge hoop iron reinforcement at every  alternate 

course as described in: 

 
External 

 
200 mm thick walling 

 
Internal 

 
 
 
 
 
 
 
 
 
 
 
 

 
141 

 
 
 
 
 
 
 
 
 
 
 
 

 
SM 

  

B 200 mm thick walling 

 
Hessian based 3 ply bituminous felt horizontal damp 

 
SM   

 
 
 
 
 

 
C 

proof course to B.S 743, Type "A" weighing not less  than 

3.8kq per mm2 bedded and levelled in cement  and sand 

(1:3) mortar as described (measured net  allow for laps ) 

 
200mm thick 

 
 
 
 
 

 
59 

 
 
 
 
 

 
LM 

  

 Total carried Forward to Summary Section   
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BILL NO.3 DOORS  

Item Description Qty Unit Rate Kshs 

 BILL NO.3     
  DOORS. 

 
DOORS & IRON MONGERY-( Supply and fix items) 

 

Steel door 

 

 
Supply assemble & fix the following purpose 

made in heavy duty 20 x 20mm 'Z' & 'T' - 

sections, 4mm thick; metric W20 range; 

fabricated to approved detailed designs; 60 x 40 x 

3mm framing complete with beading: cottage 

style, small panelled; 200 x 300mm 

   

 
 
 
 
 
 
 
 

 
A 

equal panes; glazed in 6mm bronze tinted 

glass: hooded mosquito proofed permanent vents,pin 

type hinges; 12mm Square mild steel bars, welded in 

approved pattern; to match profile of window 

frames including all necessary cutting, welding, 

grinding, ironmongery from 'Kensmetal Ltd'; and 

one coat red oxide primer before fixing. 

 
1200 x 300mm High : Double leaf 

 
Painting and Decorating 

 
 
 
 
 
 
 
 

 
No. 

 
 
 
 
 
 
 
 

 
2 

 

 

 
B 

 
Prepare and apply three gloss oil paint on general 

metal surfaces: measured overall on both sides 

 

 
SM 

 

 
14 

 

 
 

 Total carried Forward to Summary Section   
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BILL NO. 4 WINDOWS 

 
Item Description Qty Unit Rate Kshs 

  
BILL NO.4 

WINDOW

S 

Steel windows 

 

 

Supply and fix the following purpose made  

standard 25mm 'Z'- section , 25mm T-sections, 

    

 steel casement window fabricated to approved  

detailed designs: hooded mosquito proofed  

permanent vents: pin type hinges: : including  all 

necessary cutting, welding, grinding,  ironmongery 

one coat red oxide primer before  fixing: window 

size 

 
window size 2000x1800mm high 

 
window cill 

    
 
 
 

 
- 

    - 

A NO 8   

 
B 

 
75mm cast insitu concrete cill in class 20 concrete 

 
LM 

 
17 

  

      
 Clear sheet glass     

  

5mm Glass and glazing to metal with putty in 

panes - 0.50 to 1.00 square metres 

    

E SM 29   
      
 PAINTING AND DECORATION     
  

Prepare and apply three coats of gloss oil paints to 

metal surface of window externally 

    

F SM 29   
      

G Ditto:Internally SM 29   

 Total carried Forward to Summary Section   
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BILL NO. 5 ROOFING CONSTRUCTION. 

Item Description Unit Qty Rate Amount 

Kshs Kshs 

 BILL NO.5     

 ROOF CONSTRUCTION 

 
MAIN ROOF -TIMBER TRUSSES 

 
Structural timber trusses in pressure impregnated 

    

 
 
 
 
 

 
A 

treated sawn cypress including fabrication,jointing 

with necessary timber plates ,bolts and connecting 

plates,hoisting and fixing in position all in accordance 

with Engineers details and drawings 

 
100X50mm wall plate secured with and including 

12mm diameter mild steel 'J'bolt 

 
 
 
 
 

 
LM 

 
 
 
 
 

 
65 

  

B 100x50mm principle rafters LM 157   

C Ditto but to tie beam / ceilling joist LM 202   

D 100x50mm but common rafters LM 157   

E Ditto but king post LM 61   

F 75 x 50 mm but struts and ties. LM 307   

G 75x50mm purlins 

 

 
ROOF FINISHES AND COVERING 

LM 347   

 
 

 
G 

Supply and fix quage 30 MRM Resincoat 11/3 

prepainted Roof covering or equally approved at 15.0 

degrees from horizontal including all necessary timber 

battens and fixtures Lean-to roof. 

 
 

 
SM 

 
 

 
206 

  

H Ditto;Ridge caps LM 12   

 Total carried to collection   
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Item Description Qty Unit Rate Amount 

Kshs. 

 

 
A 

 
 
 
 

 
B 

 
 
 
 
 

 
C 

 
 

 
D 

 

 
E 

 

 
F 

Wrot timber selected and kept clean 
   

- 

225x25mm Fascia and barge board LM 71   

     

Prepare and apply Three coats gloss paint to :- 
   

 

knot prime and stop and apply three coats of gloss 

oil paints to General surfaces of timber 100 to 

200mm girth externally 

 

 
LM 

 

 
71 

  

RAIN WATER DISPOSAL 
    

100mm diameter UPVC gutters fixed to fascia with 

including appropriate brackets hangers bends, and 

gutter spout or out lets for connection to down 

pipes by outs all in accordance with architect 
drawings. 

 
 
 

 
LM 

 
 
 

 
71 

  

Down Pipes with solvent welded joints, fixed to 

walls with holderbolts size 100 x 100 mm or any 

other approved 

    

 
LM 

 
38 

  

 
Extraover for swan kneck in pipe , size' - 100 x 
100 mm 

    

No. 8   

     

Extraover for shoe in pipe , size' - 100 x 100 mm No. 8   

 Total carried to collection   
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Item Description Qty Unit Rate Amount 

Kshs. 

 

 
1 

 

 
Brought Forward from page 27 

    
 

 
 

 
2 

 
 

 
Brought Forward from page 28 

 Total carried Forward to Summary Section  
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BILL NO.6 - FINISHES  

      

 
Item Description 

 
Qty 

 
Unit 

 
Rate 

 
Kshs 

 BILL NO.6 

FINISHES  

External Wall Finishes 

    

 
A 

Horizontal key pointing and verticle flash joint to 

external surface of walls. 

 
141 

 
SM 

  

 
B 

15mm screed backing to receive weatherguard paints: 

to verticle sides of columns and ringbeams 

 
Prepare and apply one undercoat and two finishing 

 
58 

 
SM 

  

 

 
C 

coats acrylic paint or other approved by the 

architect 

 
Plastered beams and Columns 

 
Internal Finishes 

Floor finishes 

Cement sand screed mix 1:4 as described 

 

 
58 

 

 
SM 

  

D 32 mm Floors : Finished to receive Ceramic floor tiles 
 

207 
 

SM 

  

E 100 mm high skirting 59 LM   
      
 Floor tiles     

  
Supply and fix approved ceramic fllor tiles : 'from 

approved supplier' or equal and approved : take delivery, 

transport to site, store and fix : bedded on cement and sand 

screeds (measured separately) : jointed and grouted in 

coloured cement mortar 

    

     

     
 

F Floors;300x300x6mm thick ceramic flooor tiles 207 SM   
      

G Ditto: 100mm high skirting 59 LM   

 Total carried to Collection   
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Item Description Qty Unit Rate Kshs 

 Wall Finishes     

 Plaster:9mm first coat of cement/lime putty/sand  

(1:2:9):3mm second coat of cement/lime  putty/sand(1:1:6) 

steel trowelled ;on masonry or  concrete to; 

    

A 12mm thick to walls and window reveals 141 SM   

      

B Steel trowelled smooth plasters to surfaces of beams. 

 
Painting to walls 

77 SM  

 

 
Prepare surfaces and apply one coat (undercoat)  and two 

coats first grade vinyl emulsion paint as  "Crown Paints" 

or other equal and approved on  plastered masonry or 

concrete surfacest to; 

    

C Walls;Internally 141 SM  
 

D To plastered surfaces of beams 

 
Ceiling 

77 SM   

  
12mm thick flowered softboard horizontal ceiling fixed 

to 75x50mm sawn cypress brandering(M/S) at 600mm 

c/c both directions ,finishing joint with fibre tape and 

skimming before applying finishing coats of paint m/s. 

 

 
207 

 

 
SM 

  

E Extra`over ceiling for trap door size 600x600mm 1 NO   

      

 Sawn cypress: pressure impregnated     

      

 
F 

75x 50mm Brandering to ceilings at 600mm centres both 

ways: plugged to walls where necessary 

 
CORNICE 

 
713 

 
LM 

  

 
G 

 
150X25mm cornice 

 
59 

 
LM 

 
 

 Total carried to collection   
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Item Description Qty Unit Rate Kshs 

 
 
 
 
 
 
 
 

 
A 

 
Painting 

 
Prepare surfaces and apply one coat (undercoat)  and two 

coats first grade vinyl emulsion paint as  "Crown Paints" 

or other equal and approved on  plastered masonry or 

concrete surfacest to; 

 
Ceiling soffits 

 
 
 
 
 
 
 
 

 
207 

 
 
 
 
 
 
 
 

 
SM 

  

      

B Ditto but to cornice surface 59 LM   

      

 Total carried to collection   
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Item Description Qty Unit Rate Kshs 

  
 

 
COLLECTION 

 

 
Brought Forward from page 30 

 
 
 
 
 

 
Brought Forward from page 31 

 
 
 
 
 
 

 
Brought Forward from page 32 

    

 Total carried Forward to Summary Section  
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Item Description Unit Qty Rate Amount 

Kshs Kshs 

 
 
 
 
 
 
 
 

 
1 

 

 
MAIN BUILDERS WORK 

FIRST FLOOR 

SUMMARY 

 
Concrete superstructure 

    
 
 
 
 
 
 
 

 
 

 
2 

 
Walling 

 
3 

 
Doors 

 
4 

 
Windows 

 

 
5 

 

 
Roof construction and covering 

 

 
6 

 

 
Finishes 

 TOTAL FOR SECOND FLOOR CARRIED FORWARD TO MAIN SUMMARY  
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Item Description Qty Unit Rate Amount 

Kshs. 

 Ramp and Railings 

 
Oversite excavations 

    

A Excavate oversite 150mm deep average to remove top 

vegetable soil, wheel and deposit on site as directed 

 
Excavations and Earthwork  

 
4 

 
Sm 

  

B Excavate oversite commencing from stripped level average 

depth 300mm but not exceeding 1.5m deep 
 

1 
 

Cm 

  

 
C 

 
Excavate foundation trenches to receive foundation strip 

footings commencing from stripped level, not exceedind 1.50 

metres deep 

    

  
7 

 
Cm 

  

D Ditto but to receive column bases commencing at reduced 

levels not exceeding 1.50 metres deep. 
 

81 
 

Cm 

  

      

E Ditto but to receive column bases exceeding 1.50 metres 

deep but not exceeding 3.0 metres deep. 
 

27 
 

Cm 

  

      

 Back filling     

F Return, fill and ram selected excavated material around 

foundations, columns including compacting in 300mm thick 

layers to make up levels. 

 

 
93 

 

 
Cm 

  

 
G 

Disposal of excavated materials 

 

Load surplus excavated materials and cart away to spoil 

heaps on site not exceeding 150mm metres distance 

 
 

 
23 

 
 

 
Cm 

  

 Foundation walling 

Load bearing quarry dressed natural stone bedded and  

jointed in cement and sand (1:3) mortar; 25 mm x 20  gauge 

hoop iron reinforcement at every alternate course 

    

 

 
H 

as described in: 

 
200mm thick natural foundation wall 

 
Hardcore as described 

 

 
14 

 

 
SM 

  

J 300mm Thick (average) hand packed hardcore filling in 

150mm thick layers rolled and compacted to make levels to 

approval 

 

 
4 

 

 
SM 

  

K 50 mm Thick stone dust/murram blinding to surfaces of 

hardcore filling, levelled and compacted as necessary 

 
4 

 
Sm 

  

  
Total Carried to collection 
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Item Description Qty Unit Rate Amount 

Kshs. 

 
A 

 
 
 
 
 
 

 
B 

 
 
 
 
 

 
B 

C 

 

 
D 

E 

F 

G 

H 

J 

 

 
J 

 

 
K 

L 

M 

N 

O 

Anti-termite Treatment 

"Termidor 80WG" or equal and approved anti-termite 

chemical treatment to sub-soil or blinded hardcore surfaces 

executed complete by a specialist strictly in accordance with 

the manufacturer's printed instructions: provide a Ten year 

written performance guarantee for the works. 

 

 

Damp proof membrane 

1000 Gauge polythene or other equal and approved damp 

proof membrane to BS 3012 laid over blinded hardcore (m.s) 

with 300 mm side and end laps (measured net-allow for 

laps) 

 

Concrete work 

 
50 mm thick to column bases 

50 mm thick to foundation strip 

Vibrated reinforced concrete class 20/20 (1:2:4 mix) as  

described in: 
Column bases 

 
Columns 

Strip footing 

Sloping slab 

150mm Thick landing 

 
Beams 

 
High yield square twisted mild steel reinforcement bars  to B.S 

4449 as before described 

Assorted bars 

 
Sawn formwork as described to: 

Horizontal concrete soffits 

Sloping soffits of ramp 

Sloping open edges of ramp 200-300mm girth including 

cutting. 

Vertical sides of column 

Ditto.Beams 

 
 
 
 
 

 
4 

 
 
 
 

 
4 

 
 

 
54 

 
5 

 
 

 
14 

 
20 

 
1 

 
74 

 
16 

 
6 

 
 

 
4,496 

 

 
16 

 
74 

 
75 

 
312 

60 

 
 
 
 
 

 
Sm 

 
 
 
 

 
Sm 

 
 

 
SM 

SM 

 

 
Cm 

Cm 

Cm 

SM 

SM 

CM 

 

 
KG 

 

 

SM 

SM 

LM 

SM 

SM 

 

 

 
Total Carried to collection 
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Item Description Qty Unit Rate Amount 

Kshs. 

 Ramp finishes 

 
Cement and sand (1:4) screed as described in: 

    

A 32mm thick to receive terazzo on slopping slab 74 SM   

B Ditto;Landing 16 SM   

C Ditto,Sloping edges and edges of landings 75 LM   

 
12mm Thick cement/lime/sand (1:1:6) plaster as  described 

on: 

    

C Horizontal concrete soffits 16 SM   

D Slopping ditto 

 
Terrazzo 

Supply and fix approved Terrazzo floor finishes : 'from  

approved supplier' or equal and approved : take  delivery, 

transport to site, store and fix : bedded on  cement and sand 

screeds (measured separately) :  jointed and grouted in 

coloured cement mortar 

74 SM   

E 15mm thick to sloping slab and landing 90 SM   

F Sloping open edges of ramp and edges of landing 
 

 

Composite unit in tubular/rectangular hollow sections  as 

described including all necessary cutting, welding,  

grinding,end stops, body filling and one coat red oxide  primer 

before fixing: 

75 LM   

 
G 

 
1200mm High overall horizontal lobby/balcony railing 

comprising 40mm diameter x 3.00mm thick black pipe 

handrail,40 x 40 x 3mm middle/bottom rails, 40 x 40 x 3mm 

thick balusters at 500 centres with one end welded to 

handrail other fish tailed and built into and including 75mm 

deep mortice in wall 

 
Touch up primer, prepare and apply one undercoat and  two 

finishing coats first quality gloss oil paint as  "Crown" or 

other equal and approved manufacturer on: 

 
 

 
157 

 
 

 
LM 

  

 
F 

 
Surfaces of balustrading 

 
377 

 
SM 

  

      

  
Total Carried to collection 
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Item Description Qty Unit Rate Amount 

Kshs. 

 
 
 
 
 
 
 

 
3 

 
Collection 

 

 
Ramp and Railings 

 
 

 

Brought Forward from Page 35 

    

 

 
4 

 

 
Brought Forward from Page 36 

 

 
5 

 

 
Brought Forward from Page 37 

 
 
 
 
 
 
 
 
 
 
 
 

 
Ramp, Staircase and Railings 

 

 
Total For Ram, Staircase and Railings to main Summary 
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BILL NO. MAIN BUILDING WORKS  

Item Description  Kshs. 

 PROPOSED CONSTRUCTION OF WORKSHOP AND OFFICES  

  
BILL NO. 1 

  

 
MAIN BUILDING WORKS 

MAIN SUMMARY 

SECTION NO; 

 

 
1 

 
GROUND FLOOR 

 

 

 
2 

 

 
FIRST FLOOR 

 

 

 
3 

 

 
SECOND FLOOR 

 

 

 
4 

 

 
RAMP AND RAILINGS 

 

 
TOTAL COST CARRIED TOF GRAND SUMMARY 
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Item 
 

Description Unit Qty Rate Kshs 
 PRIME COST AND PROVISIONAL SUMS     

 The following sums may be expanded in whole or in part at 

the sole discretion of the project manager and on his written 

authority only. 

PROJECT MANAGEMENT/SUPERVISION AND  

DOCUMENTATION 

 
PROJECT DOCUMENTATION AND SUPERVISION  

    

 
 
 
 
 

 
A 

 
Allow a Provisional Sum of ksh Four hundred 

thousand(400,000) only to be expended as per the 

instructions of project manager(including Project 

documentation,sample material testing 

approvals,site supervisions,overtime and testing 

and commisioning of engineering works. 

 
ELECTRICAL WORKS 

 
 
 
 
 

 
Pc 

 
 
 
 
 

 
1 

  

B Allow a provisional sum of Kenya Shillings Four hundred 

thousand (400,000) only for electrical installations works 

as per engineers drawings(including lighting 

system,earthing and lightening protection system) 

 
 

 
CONTINGENCIES 

 
 
 

 
Item 

 
 
 

 
1 

  

C Allow a provisional sum of Kenya Shillings Two hundred 

thousand (200,000.00)Only for Contingencies and any 

unforseen items 

 

 
Item 

 

 
1 

  

 TOTAL PC AND PROVISIONAL SUMS TO MAIN SUMMARY   
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Item Description  Kshs. 

 PROPOSED CONSTRUCTION OF WORKSHOP AND OFFICES  

  
GRAND SUMMARY 

  

 
BILL NO.1 

  

 
1 

 
MAIN BUILDING WORKS 

  

 

 
2 

 

 
PC AND PROVISIONAL SUMS 

  

 
 
SUB TOTAL 

  

 

 
 

 
3 

 
 

 
PRELIMINARIES 

 
 

 
5% 

 

`                                        
TOTAL COST CARRIED TO FORM OF TENDER (Rates are V.A.T Inclussive) 
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Signed by Tenderer …………………………………………………………….  

P.I.N. …………………….. 

VAT Reg. No ………………………………………………  

Date …………………………………………………………………………………………  

Official rubber stamp …………………………………………………………………….  

Signed by Witness ………………………………………………………………………….  

Name of Witness ………………………………………………………………………….. 

Address …………………………………………………………………………………… 

Date …………………………………………………………………………………………. 
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SECTION VI - SPECIFICATIONS 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required standards of materials, 

and workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring 

Entity and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and other 

supplies to be permanently incorporated in the Works be new, unused, of the most recent or current models, and 

incorporating all recent improvements in design and materials unless provided otherwise in the Contract. Where 

the Contractor is responsible for the design of any part of the permanent Works, the extent of his obligations 

must be stated. 

2. Specifications from previous similar projects are useful and may not be necessary to re-write specifications for 

every Works Contract. 

3. There are considerable advantages in standardizing General Specifications for repetitive Works in recognized 

public sectors, such as high ways, urban housing, irrigation and water supply. The General Specifications should 

cover all classes of workmanship, materials and equipment commonly involved in constructions, although not 

necessarily to be used in a particular works contract. Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards 

for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise 

recognized international standards may also be used. 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be 

permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are 

possible to the technical solutions indicated in tender documents for certain elements of the Works, taking into 

consideration the comparative specialized advantage of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference 

to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative 

solutions shall be at least structurally and functionally equivalent to the basic design parameters and 

Specifications. 

7. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 

Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices, 

proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner 

shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer 

has priced the item as described in the Procuring Entity's design included with the tender documents. 
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SECTION VII - DRAWINGS 

Note ; A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a 

separate booklet. 
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PART III - THE CONDITIONS OF CONTRACT AND CONTRACT 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 

SOT TECHNICAL TRAINING INSTITUTE  

CONSTRUCTION OF PROPOSED ANDMINISTRATION BLOCK  

General Conditions of Contract 

I GENERALPROVISIONS 

Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 

Words indicating persons or parties include corporations and other legal entities, except where the context requires 

otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 

completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. “Completion Date” 

means the date of completion of the Works as certified by the Engineer. 

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the provisions 

of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 

Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 

incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, drawings, 

manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution and 

completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes Temporary 

Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or forming part of 

the Permanent Works. 

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 

Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any other 

personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time to 

time by the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, including 

overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Day works” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 
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“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 

Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case maybe) 

under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days stated 

in the Special Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified drawings 

issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 

Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment Certificate]. 

“Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 

payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 

other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted public 

authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 

annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 

including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 

dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions of 

Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent Works, 

including vehicles purchased for the Procuring Entity and relating to the construction or operation of the Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 
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Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does not 

include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 

employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 

Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 

by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 

supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 

Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 

Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the Contract 

and named in the Special Conditions of Contract, or other person appointed from time to time by the Procuring Entity 

and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution of 

any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form of 

Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual and 

interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 

which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming part 

of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 

modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date” is the latest date when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract Price 

and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 

subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 

for the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 

for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of Tender, 

as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 
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accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 

Entity. 

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as a 

Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the case 

may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 

Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 [Variations 

and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 

Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them as 

appropriate. 

Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also include the 

singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 

writing; 

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in 

a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these Conditions. 

Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, determinations, 

notices, requests and discharges, these communications shall be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of the 

agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 

b) delivered, sent or transmitted to the address for the recipient's communications as stated in the Special 

Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 

accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 

address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 

certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 

Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case may 

be. 

Law and Language 

1.3.3 The Contract shall be governed by the laws of Kenya. 

1.3.4 The ruling language of the Contract shall be English. 

 

Priority of Documents 



123 

 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 

interpretation, the priority of the documents shall be in accordance with the following sequence: 

a) The Contract Agreement, 

b) The Letter of Acceptance, 

c) The Special Conditions – Part A, 

d) the Special Conditions – Part B 

e) the General Conditions of Contract 

f) the Form of Tender, 

g) the Specifications and Bills of Quantities 

h) the Drawings, and 

i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 

instruction. 

Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract Agreement, 

unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon the form annexed to the 

Special Conditions. The costs of stamp duties and similar charges (if any) imposed by law in connection with entry into 

the Contract Agreement shall be borne by the Procuring Entity. 

Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the Contract. 

However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the Contract. 

Care and Supply of Documents 

1.3.5 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise 

stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities shall 

be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.3.6 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 

over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the Architect 

two copies of each of the Contractor's Documents. 

1.3.7 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 

Contractor's Documents (if any), the Drawings and Variations and other communications given under the 

Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 

times. 

1.3.8 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the Works, 

the Party shall promptly give notice to the other Party of such error or defect. 

Timely provision of Drawings or Instructions 

1.3.9 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 

any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 

reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by when 

it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late. 

1.3.10 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 

drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
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the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.3.11 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

1.3.12 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 

including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall not 

be entitled to such extension of time, or costs accrued. 

Procuring Entity's Use of Contractor's Documents 

1.3.13 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights in 

the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

1.3.14 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 

transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 

including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 

Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate the 

Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 

repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 

permit their use on any computer on the Site and other places as envisaged by the Contract, including 

replacements of any computers supplied by the Contractor. 

1.3.15 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 

without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 

Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2. 

Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property rights in 

the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. The Contractor 

may, at his cost, copy, use, and obtain communication of these documents for the purposes of the Contract. They shall 

not, without the Procuring Entity's consent, be copied, used or communicated to a third party by the Contractor, except 

as necessary for the purposes of the Contract. 

Confidential Details 

1.3.16 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 

confidentiality shall survive termination or completion of the contract. They shall disclose all such confidential 

and other information as may be reasonably required in order to verify compliance with the Contract and allow 

its proper implementation. 

1.3.17 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private and 

confidential, except to the extent necessary to carry out their respective obligations under the Contract or to 

comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works prepared 

by the other Party without the previous agreement of the other Party. However, the Contractor shall be permitted 

to disclose any publicly available information, or information otherwise required to establish his qualifications 

to compete for other projects. 

Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in the Special 

Conditions of Contract: 
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a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor similar 

permission for the Permanent Works, and any other permissions described in the Specifications as 

having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify and 

hold the Contractor harmless against and from the consequences of any failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 

approvals, as required by the Laws in relation to the execution and completion of the Works and the 

remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 

against and from the consequences of any failure to do so, unless the Contractor is impeded to 

accomplish these actions and shows evidence of its diligence. 

Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated grouping of 

two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 

performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 

Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 

Entity. 

Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall cause its 

subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, Procuring Entity and/or 

persons appointed or designated by the Government of Kenya to inspect the Site and/or the accounts and records relating 

to the procurement process, selection and/or contract execution, and to have such accounts and records audited by 

auditors appointed by the Procuring Entity if requested by the Procuring Entity. The Contractor's and its Subcontractors' 

and sub-consultants' attention is drawn to Sub-Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts 

intended to materially impede the exercise ofthe Procuring Entity's inspection and audit rights constitute a prohibited 

practice subject to contract termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's 

prevailing sanctions procedures). 

 

THE PROCURING ENTITY 

Right of Access to the Site 

1.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within 

the time (or times) stated in the Special Conditions of Contract. The right and possession may not be 

exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 

possession of any foundation, structure, plant or means of access, the Procuring Entity shall do so in the time 

and manner stated in the Specification. However, the Procuring Entity may withhold any such right or 

possession until the Performance Security has been received. 

1.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 

right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed 

without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

1.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any 

such right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled 

subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

1.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine these matters. 
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1.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 

Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 

Contractor shall not be entitled to such extension of time, Cost or profit. 

Permits, Licenses or Approvals 

1.1.6 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow the 

Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 

b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 

ii) for the delivery of Goods, including clearance through customs, and  

iii)  for the export of Contractor's Equipment when it is removed from the Site. 

Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the Procuring Entity's 

other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 

(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 

Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the Procuring 

Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 [Contract Price and 

Payment]. 

THE ENGINEER 

Architect Duties and Authority 

1.1.7 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. 

The Architect staff shall include suitably qualified Assistants and other professionals who are competent to 

carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of 

Contract. 

1.1.8 The Architect shall have no authority to amend the Contract. 

1.1.9 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 

implied from the Contract. If the Architect is required to obtain the approval of the Procuring Entity before 

exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract. 

The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 

Engineer. 

1.1.10 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approval is 

required, then (for the purposes of the Contract) the contractor shall require the Architect to provide evidence 

of such approval before complying with the instruction. 

1.1.11 Except as otherwise stated in these Conditions: 

 

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Architect shall be deemed to act for the Procuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 

the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 

test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 
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from any responsibility he has under the Contract, including responsibility for errors, omissions, 

discrepancies and non-compliances; and 

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the Contractor 

within 14 days of receipt. 

1.1.12 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-following Sub-

Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage specified 

in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 

Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

1.1.13 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 

emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without relieving 

the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to execute all 

such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or reduce the 

risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring Entity, with any 

such instruction of the Engineer. The Architect shall determine an addition to the Contract Price, in respect of 

such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, with a copy to the 

Procuring Entity. 

Delegation by the Engineer 

1.1.14 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 

such assignment or delegation. These assistants may include a resident Engineer, and/or independent inspectors 

appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or revocation shall 

be in writing and shall not take effect until copies have been received by both Parties. However, unless 

otherwise agreed by both Parties, the Architect shall not delegate the authority to determine any matter in 

accordance with Sub-Clause 3.5 [Determinations]. 

1.1.15 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized to 

issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, 

consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 

accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 

However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore 

not prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer the 

matter to the Engineer, who shall promptly confirm, reverse or vary the determination or instruction. 

Instructions of the Engineer 

1.1.16 The Architect may issue to the Contractor (at any time) instructions and additional or modified Drawings which 

may be necessary for the execution of the Works and the remedying of any defects, all in accordance with the 

Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom the 

appropriate authority has been delegated under Clause 3.2.1. 
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1.1.17 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter 

related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architect to a 

delegated assistant: 

a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 

working days after giving the instruction, and 

c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 

the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the case may be). 

Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days before the 

intended date of replacement, give notice to the Contractor of the name, address and relevant experience of the intended 

person to replace the Engineer. 

Determinations 

1.1.18 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 to 

agree or determine any matter, the Architect shall consult with each Party in an endeavor to reach agreement. 

If agreement is not achieved, the Architect shall make a fair determination in accordance with the Contract, 

taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting particulars, 

within 30 days from the receipt of the corresponding claim or request except when otherwise specified. Each Party shall 

give effect to each agreement or determination unless and until revised under Clause 20 [Claims, Disputes and 

Arbitration]. 

THE CONTRACTOR 

Contractor's General Obligations 

1.1.19 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 

accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works. 

1.1.20 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 

Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 

permanent nature, required in and for this design, execution, completion and remedying of defects. 

1.1.21 All equipment, material, and services to be incorporated in or required for the Works shall have their origin in 

any eligible source country. 

1.1.22 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 

methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible 

for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is 

required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the 

design or specification of the Permanent Works. 

1.1.23 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 

which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 

arrangements and methods shall be made without this having previously been notified to the Engineer. 

1.1.24 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless otherwise 

stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 

the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be written 

in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall include 

additional information required by the Architect to add to the Drawings for co-ordination of each Party's 

designs; 
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c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for such 

purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect the 

“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 

Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, reassemble, 

adjust and repair this part of the Works. Such part shall not be considered to be completed for the purposes 

of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until these documents 

and manuals have been submitted to the Engineer. 

Performance Security 

1.1.25 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 

in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 

convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions of 

Contract, this Sub-Clause shall not apply. 

1.1.26 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 

the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by 

a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 

stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 

Procuring Entity. 

1.1.27 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 

executed and completed the Works and remedied any defects. If the terms of the Performance Security specify 

its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 

30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 

Works have been completed and any defects have been remedied. 

1.1.28 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which the 

Procuring Entity is entitled under the Contract. 

1.1.29 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to the 

extent to which the Procuring Entity was not entitled to make the claim. 

1.1.30 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a 

copyof the Taking-Over Certificate. 

1.1.31 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 

addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result of 

a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 

currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may be, 

the value of the Performance Security in that currency by an equal percentage. 

Contractor's Representative 

1.1.32 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act 

on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 

provided in the Special Conditions of Contract. 

1.1.33 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 

Commencement Date, submit to the Architect for consent the name and particulars of the person the Contractor 

proposes to appoint as Contractor's Representative. If consent is withheld or subsequently revoked in terms of 

Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's Representative, 

the Contractor shall similarly submit the name and particulars of another suitable person for such appointment. 

1.1.34 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 

Representative or appoint are placement. 

1.1.35 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 

the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
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of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 

Architect shall be notified accordingly. 

1.1.36 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 

[Instructions of the Engineer]. 

1.1.37 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 

and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the Architect 

has received prior notice signed by the Contractor's Representative, naming the person and specifying the 

powers, functions and authority being delegated or revoked. 

1.1.38 The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4 

[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 

Contractor shall make competent interpreters available during all working hours in a number deemed sufficient 

by the Engineer. 

Sub-contractors 

1.1.39 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 

works as provided in Clause 34.2. 

1.1.40 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as 

if they were the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a subcontract 

for which the Subcontractor is named in the Contract; 

b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 

subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 

Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 

by Procuring Entity]. 

1.1.41 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential 

Details] apply equally to each Subcontractor. 

1.1.42 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 

appointed as Subcontractors. 

Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and the 

Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the Procuring Entity, then 

the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor shall have no liability to the 

Procuring Entity for the work carried out by the Subcontractor after the assignment takes effect. 

Co-operation 

1.1.43 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 

opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the execution on or 

near the Site of any work not included in the Contract. 

1.1.44 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer 

delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include the 

use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 

Contractor. 
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1.1.45 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 

structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 

such documents to the Architect in the time and manner stated in the Specification. 

 

Setting Out of the Works 

1.1.46 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 

the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 

parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

1.1.47 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but 

the Contractor shall use reasonable efforts to verify their accuracy before they are used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error in 

these items of reference, and an experienced contractor could not reasonably have discovered such error and 

avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject 

to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine (i) whether and (if so) to what extent the error could not reasonably have been discovered, and (ii) 

the matters described in sub-paragraphs (a) and (b) above related to this. 

Safety Procedures 

 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Take care for the safety of all persons entitled to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid danger 

to these persons, 

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause 10 [Procuring Entity's Taking Over], and 

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of owners 

and occupiers of adjacent land. 

Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of 

the Contract. The system shall be in accordance with the details stated in the Contract. The Architect shall be 

entitled o audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect for information before 

each design and execution stage is commenced. When any document of a technical nature is issued to the 

Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, obligations or 

responsibilities under the Contract. 

Site Data 

4.9.3 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 

all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 

including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all such 
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data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be responsible 

for interpreting all such data. 

4.9.4 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have 

obtained all necessary information as to risks, contingencies and other circumstances which may influence or 

affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and examined 

the Site, its surroundings, the above data and other available information, and to have been satisfied before 

submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 

and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 

and other services. 

Sufficiency of the Accepted Contract Amount 

 

4.9.5 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 

Data]. 

 

4.9.6 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 

under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 

execution and completion of the Works and the remedying of any defects. 

Unforeseeable Physical Conditions 

 

4.9.7 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 

obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 

sub-surface and hydrological conditions but excluding climatic conditions. 

 

4.9.8 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 

Contractor shall give notice to the Architect as soon as practicable. 

 

4.9.9 This notice shall l describe the physical conditions, so that they can be inspected by the Architect and shall set 

out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 

executing the Works, using such proper and reasonable measures as are appropriate for the physical conditions, 

and shall comply with any instructions which the Architect may give. If an instruction constitutes a Variation, 

Clause 13 [Variations and Adjustments] shall apply. 

 

4.9.10 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 

notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject to 

notice under Sub-Clause 20.1 [Contractor's Claims] to: 
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a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 

4.9.11 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 

what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs (a) 

and (b) above related to this extent. 

4.9.12 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 

also review whether other physical conditions in similar parts of the Works (if any) were more favorable than 

could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these 

more favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 

be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 

adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 

similar parts of the Works, shall not result in a net reduction in the Contract Price. 

 

4.9.13 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractor when 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 

Contractor's interpretation of any such evidence. 

Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and possession of the 

Site including special and/or temporary rights-of-way which are necessary for the Works. The Contractor shall obtain, 

at his risk and cost, any additional rights of way or facilities out side the Site which he may require for the purposes of 

the Works. 

Avoidance of Interference 

 

4.9.14 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are public 

or in the possession of the Procuring Entity or of others. 

 

4.9.15 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 

interference. 

Access Route 

 

4.9.16 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to 

the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 

damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use 

of appropriate vehicles and routes. 

 

4.9.17 Except as otherwise stated in these Conditions: 
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a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be required 

for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 

permission which may be required from the relevant authorities for his use of routes, signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 

of any access route; 

d) the Procuring Entity does not guarantee the suitability or a availability of particular access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes 

shall be borne by the Contractor. 

Transport of Goods 

 

Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 

major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and 

protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from the transport of Goods and shall 

negotiate and pay all claims arising from their transport. 

Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's Equipment 

shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall not remove from the 

Site any major items of Contractor's Equipment without the consent of the Engineer. However, consent shall not be 

required for vehicles transporting Goods or Contractor's Personnel off Site. 

Protection of the Environment 

 

4.9.18 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 

4.9.19 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to limit 

damage and nuisance to people and property resulting from pollution, noise and other results of his operations. 

4.9.20 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 

shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

Electricity, Water and Gas 

 

4.9.21 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 

services he may require for his construction activities and to the extent defined in the Specifications, for the 

tests. 

 

4.9.22 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 

and other services as may be available on the Site and of which details and prices are given in the Specifications. 

The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these services and for 

measuring the quantities consumed. 
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4.9.23 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 

by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 

[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

Procuring Entity's Equipment and Free-Issue Materials 

 

4.9.24 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 

Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the 

Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 

Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

 

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 

Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring 

Entity. 

 

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 

details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at 

the time and place specified in the Contract. The Contractor shall then visually inspect them and shall promptly 

give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise agreed by 

both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 

 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the Procuring 

Entity of liability for any shortage, defect or default not apparent from a visual inspection. 

Progress Reports 

 

4.20.4 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the Contractor 

and submitted to the Architect in six copies. The first report shall cover the period up to the end of the first 

calendar month following the Commencement Date. Reports shall be submitted monthly thereafter, each 

within 7 days after the last day of the period to which it relates. 

 

4.20.5 Reporting shall continue until the Contractor has completed all work which is known to be outstanding at the 

completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 

 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 

Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and including 

these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 

Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, manufacture 

location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 
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ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub- 

Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to environmental 

aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances which may 

jeopardize the completion in accordance with the Contract, and the measures being (or to be) adopted to 

overcome delays. 

Security of the Site 

 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's Personnel; 

and to any other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as 

authorized personnel of the Procuring Entity's other contractors on the Site. 

Contractor's Operations on Site 

 

4.20.6 The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained by 

the Contractor and agreed by the Architect as additional working areas. The Contractor shall take all necessary 

precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and these additional 

areas, and to keep them off adjacent l and. 

 

4.20.7 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary obstruction 

and shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear away 

and remove from the Site any wreckage, rubbish and Temporary Works which are no longer required. 

4.20.8 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part of the 

Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus material, 

wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and the Works in a 

clean and safe condition. However, the Contractor may retain on Site, during the Defects Notification Period, 

such Goods as are required for the Contractor to fulfil obligations under the Contract. 

Fossils 

 

4.20.9 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 

archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 

The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 

removing or damaging any of these findings. 

 

4.20.10 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 

issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
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the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 

Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine these matters. 

NOMINATED SUBCONTRACTORS 

Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

Objection to Nomination 

 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the Contractor 

raises reasonable objection by notice to the Procuring Entity as soon as practicable, with supporting particulars. An 

objection shall be deemed reasonable if it arises from (among other things) any of the following matters, unless the 

Procuring Entity agrees in writing to indemnify the Contractor against and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 

financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 

negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 

subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to discharge 

his obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 

connection with the Contract and from the consequences of any failure by the Subcontractor to 

perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums 

due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated Subcontractors]. 

 

Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated Subcontractor's invoices 

approved by the Contractor which the Architect certifies to be due in accordance with the subcontract. These amounts 

plus other charges shall be included in the Contract Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 

[Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments]. 

Evidence of Payments 

 

1.1.48 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 

Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 

received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 

retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 
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(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse 

to pay these amounts, and 

ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified of the 

Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct to the nominated 

Subcontractor, part or all of such amounts previously certified (less applicable deductions) as are due to the nominated 

Subcontractor and for which the Contractor has failed to submit the evidence described in sub-paragraphs (a) or (b) 

above. The Contractor shall then repay, to the Procuring Entity, the amount which the nominated Subcontractor was 

directly paid by the Procuring Entity. 

 

STAFF AND LABOR 

Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement of all staff 

and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, housing. The Contractor 

is encouraged, to the extent practicable and reasonable, to employ staff and labor with appropriate qualifications and 

experience from sources within Kenya. 

Rates of Wages and Conditions of Labor 

1.1.49 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 

established for the trade or industry where the work is carried out. If no established rates or conditions are 

applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the general 

level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar to that 

of the Contractor. 

1.1.50 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 

Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 

Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 

deductions there of as may be imposed on him by such Laws. 

Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's Personnel. 

Labor Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, including Laws 

relating to their employment, employment of children, health, safety, welfare, immigration and emigration, and shall 

allow them all their legal rights. The Contractor shall require his employees to obey all applicable Laws, including those 

concerning safety at work. 

Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working hours stated 

in the Special Conditions of Contract, unless: 

a) Otherwise stated in the Contract, 

b) The Architect gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 

in which case the Contractor shall immediately advise the Engineer, provided that work done outside the 

normal working hours shall be considered and paid for as overtime. 

Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary accommodation 

and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide facilities for the Procuring 

Entity's Personnel as stated in the Specifications. The Contractor shall not permit any of the Contractor's Personnel to 

maintain any temporary or permanent living quarters within the structures forming part of the Permanent Works. 

Health and Safety 

1.1.51 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 

Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical 
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staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 

accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made for 

all necessary welfare and hygiene requirements and for the prevention of epidemics. 

1.1.52 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 

protection against accidents. This person shall be qualified for this responsibility and shall have the authority 

to issue instructions and take protective measures to prevent accidents. Throughout the execution of the Works, 

the Contractor shall provide whatever is required by this person to exercise this responsibility and authority. 

1.1.53 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence. 

The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 

damage to property, as the Architect may reasonably require. 

1.1.54 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via an 

approved service provider and shall undertake such other measures taken to reduce the risk of the transfer of 

these diseases between and among the Contractor's Personnel and the local community, to promote early 

diagnosis and to assist affected individuals. 

Contractor's Superintendence 

1.1.55 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 

obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, inspect 

and test the work. 

1.1.56 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language 

for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 

(including the methods and techniques required, the hazards likely to be encountered and methods of 

preventing accidents), for the satisfactory and safe execution of the Works. 

Contractor's Personnel 

1.1.57 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 

or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 

Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or 

Works, including the Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 

execution of the Works. 

1.1.58 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's Personnel and of 

each type of Contractor's Equipment on the Site. Details shall be submitted each calendar month, in a form approved by 

the Engineer, until the Contractor has completed all work which is known to be outstanding at the completion date stated 

in the Taking-Over Certificate for the Works. 

Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly conduct 

by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and property on and near the 

Site. 

Foreign Personnel 

1.1.59 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no Kenyans 

with the required skills. 
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1.1.60 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 

recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their 

families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return 

or burial. 

Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of drinking and other 

water for the use of the Contractor's Personnel. 

Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel employed on the 

Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply with all the 

regulations of the local health authorities, including use of appropriate insecticide. 

Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter or disposal thereof 

by Contractor's Personnel. 

Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily performed, that is 

exacted from an individual under threat of force or penalty, and includes any kind of involuntary or compulsory labor, 

such as indentured labor, bonded labor or similar labor-contracting arrangements. 

Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be hazardous, or 

to interfere with, the child's education, or to be harmful to the child's health or physical, mental, spiritual, moral, or 

social development. Where the relevant labour laws of Kenya have provisions for employment of minors, the Contractor 

shall follow those laws applicable to the Contractor. Children below the age of 18 years shall not be employed in 

dangerous work. 

Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records shall 

include the names, ages, genders, hours worked and wages paid to all workers. These records shall be summarized on a 

monthly basis and submitted to the Engineer. These records shall be included in the details to be submitted by the 

Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join workers' 

organizations of their choosing without interference. 

1.2 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and shall not 

discriminate with respect to aspects of the employment relationship, including recruitment and hiring, compensation 

(including wages and benefits), working conditions and terms of employment, access to training, promotion, termination 

of employ mentor retirement, and discipline. 

PLANT, MATERIALS AND WORKMANSHIP 

Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of Materials, and all 

other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 

Contract. 

Samples 
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The Contractor shall submit the following samples of Materials, and relevant information, to the Architect for consent 

prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the Contractor's 

cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

Inspection 

1.2.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being obtained, 

and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 

inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 

Plant and production and manufacture of Materials. 

1.2.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 

including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 

Contractor from any obligation or responsibility. 

1.2.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 

out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 

inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 

the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 

by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost. 

Testing 

1.2.4 This Sub-Clause shall apply to all tests specified in the Contract. 

1.2.5 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, documents 

and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, and suitably 

qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The Contractor shall 

agree, with the Engineer, the time and place for the specified testing of any Plant, Materials and other parts of 

the Works. 

1.2.6 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 

tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 

tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 

Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract. 

1.2.7 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 

tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 

unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 

Architect presence. 

1.2.8 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 

delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall 

be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

1.2.9 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine these matters. 

1.2.10 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified 

tests have beend passed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 
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him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings 

as accurate. 

Rejection 

1.2.11 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 

found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 

Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then promptly 

make good the defect and ensure that the rejected item complies with the Contract. 

1.2.12 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 

the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 

costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 

Procuring Entity. 

Remedial Work 

1.2.13 Not with standing any previous test or certification, the Architect may instruct the Contractor 

1.2.14 to: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, and 

c) execute any work which is urgently required for the safety of the Works, whether because of an accident, 

unforeseen able event or otherwise. 

1.2.15 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 

specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

1.2.16 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 

other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 

payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 

Procuring Entity all costs arising from this failure. 

1.2.17 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 

accordance with Clause 15. 

Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 

Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 

a) When it is incorporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 

[Payment for Plant and Materials in Event of Suspension]. 

Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 

a) Natural materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus material (whether natural 

orman-made), except to the extent that disposal are as within the Site are specified in the Contract. 

COMMENCEMENT, DELAYS AND SUSPENSION 

Commencement of Works 

1.2.18 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the date 

at which the following precedent condition shave all been fulfilled and the Architect notification recording the 

agreement of both Parties on such fulfilment and instructing to commence the Work is received by the 

Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by relevant 

authorities of Kenya; 
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b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession of 

the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 

[Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 

that the corresponding bank guarantee has been delivered by the Contractor. 

1.2.19 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter 

of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 [Termination 

by Contractor]. 

1.2.20 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 

Commencement Date and shall then proceed with the Works with due expedition and without delay. 

Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for Completion for 

the Works or Section (as the case may be), including: 

a) Achieving the passing of the Tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section to be 

considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 

Works and Sections]. 

Programme 

1.2.21 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the 

notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 

programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 

obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 

each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 

Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 

Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) 

 

ii) 

a general description of the methods which the Contractor intends to adopt, and of the major stages, in 

the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class of Contractor's 

Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 
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8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 

extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 

programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 

entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances 

which may adversely affect the work, increase the Contract Price or delay the execution of the Works. 

 

8.3.4 If, at any time, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 

comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 

Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

 

Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 

for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 

Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 

[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 

Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental 

actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 

Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor shall 

give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When determining each 

extension of time under Sub-Clause 20.1, the Architect shall review previous determinations and may increase, 

but shall not decrease, the total extension of time. 

Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted public 

authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause of 

delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].   

Rate of Progress 

8.4.3 If, at any time: 

a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], other 

than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the Architect 

may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised programme and 

supporting report describing the revised methods which the Contractor proposes to adopt in order to 

expedite progress and complete within the Time for Completion. 
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8.4.4 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may require 

increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 

cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 

Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 

Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.4.5 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 

delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid by 

the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor. 

Delay Damages 

8.4.6 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 

notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 

default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 

paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 

taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum 

amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.4.7 These delay damages shall be the only damages due from the Contractor for such default, other than in the 

event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 

Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from any 

other duties, obligations or responsibilities which he may have under the Contract. 

Suspension of Work 

8.4.8 The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. During 

such suspension, the Contractor shall protect, store and secure such part or the Works a gainst any deterioration, 

loss or damage. 

8.4.9 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and is 

the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

Consequences of Suspension 

8.4.10 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 

Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 

Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.4.11 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 

agree or determine these matters. 

8.4.12 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 

good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 

failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or Materials which 

have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 

with the Architect instructions. 

Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the Contractor may 

request the Architect permission to proceed. If the Architect does not give permission within 30 days after being 

requested to do so, the Contractor may, by giving notice to the Engineer, treat the suspension as an omission under 
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Clause 13 [Variations and Adjustments] of the affected part of the Works. If the suspension affects the whole of the 

Works, the Contractor may give notice of termination under Sub-Clause 16.2 [Termination by Contractor]. 

Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine the Works 

and the Plant and Materials affected by the suspension. The Contractor shall make good any deterioration or defect in 

or loss of the Works or Plant or Materials, which has occurred during the suspension after receiving from the Architect 

an instruction to this effect under Clause 13 [Variations and Adjustments]. 

TESTS ON COMPLETION 

Contractor's Obligations 

1.2.22 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 

[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 [Contractor's 

General Obligations]. 

1.2.23 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 

will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion shall 

be carried out within 14 days after this date, on such day or days as the Architect shall instruct. 

1.2.24 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of any 

use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As soon as 

the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified report 

of the results of these Tests to the Engineer. 

Delayed Tests 

1.2.25 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 

paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

1.2.26 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 

the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 

the Tests on such day or days within that period as the Contractor may fix and of which he shall give notice to 

the Engineer. 

1.2.27 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring Entity's 

Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall 

then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be 

accepted as accurate. 

Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and the Architect 

or the Contractor may require the failed Tests, and Tests on Completion on any related work, to be repeated under the 

same terms and conditions. 

Failure to Pass Tests on Completion 

1.2.28 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], the 

Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 

reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the same 

remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

PROCURING ENTITY'S TAKING OVER 

Taking Over of the Works and Sections 

1.2.29 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by the 

Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the 

matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, 

and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in 

accordance with this Sub-Clause. 
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1.2.30 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 

before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 

divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

1.2.31 The Architect shall, within 30 days after receiving the Contractor's application: 

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were 

completed in accordance with the Contract, except for any minor outstanding work and defects which 

will not substantially affect the use of the Works or Section for their intended purpose (either until or 

whilst this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 

enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 

issuing a further notice under this Sub-Clause. 

1.2.32 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 

the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with the 

Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that period. 

Taking Over of Parts of the Works 

1.2.33 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part 

of the Permanent Works. 

1.2.34 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 

specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 

Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-

Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility shall 

pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

1.2.35 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given 

the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 

Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry 

date of the relevant Defects Notification Period. 

1.2.36 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 

other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 

notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 

such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect 

shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

1.2.37 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 

thereafter for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for the 

remainder of the Section (if any) in which this part is included shall also be reduced. For any period of delay 

after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages shall be 

calculated as the proportion which the value of the part so certified bears to the value of the Works or Section 

(as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply to 

the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 

amount of these damages. 

Interference with Tests on Completion 

1.2.38 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 

for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 

Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 

completed. 
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1.2.39 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 

Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 

Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 

with the relevant provisions of the Contract. 

1.2.40 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 

Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

1.2.41 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine these matters. 

Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall not be 

deemed to certify completion of any ground or other surfaces requiring reinstatement. 

DEFECTS LIABILITY 

Completion of Outstanding Work and Remedying Defects 

1.2.42 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 

the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 

soon as practicable thereafter, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 

reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 

Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section 

(as the case may be). 

1.2.43 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

Cost of Remedying Defects 

1.2.44 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 

Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 

is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

1.2.45 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 

by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

Extension of Defects Notification Period 

1.2.46 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension of 

the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 

major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they 

are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 

Notification Period shall not be extended by more than two years. 

1.2.47 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 

Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this 

Clause shall not apply to any defects or damage occurring more than two years after the Defects Notification 

Period for the Plant and/ or Materials would otherwise have expired. 

Failure to Remedy Defects 
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1.2.48 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 

Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 

notice of this date. 

1.2.49 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 

executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the Procuring 

Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 

Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 2.5 

[Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the Procuring 

Entity in remedying the defect or damage; 

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance 

with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or 

any major part of the Works, terminate the Contract as a whole, or in respect of such major part which 

cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise, 

the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as the 

case may be), plus financing costs and the cost of dismantling the same, clearing the Site and returning 

Plant and Materials to the Contractor. 

Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, the 

Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or damaged. This 

consent may require the Contractor to increase the amount of the Performance Security by the full replacement cost of 

these items, or to provide other appropriate security. 

Further Tests 

1.2.50 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may 

require the repetition of any of the tests described in the Contract. The requirement shall be made by notice 

within 14 days after the defect or damage is remedied. 

1.2.51 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 

shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], 

for the cost of the remedial work. 

Right of Access 

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works as is 

reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring Entity's 

reasonable security restrictions. 

Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works that have 

already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of the Contractor 

under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be agreed or determined by 

the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be included in the Contract Price. 

Completion Certificate 

1.2.52 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect 

has issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed his 

obligations under the Contract. 

1.2.53 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 

Defects Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's Documents 

and completed and tested all the Works, including remedying any defects. A copy of the Completion Certificate 

shall be issued to the Procuring Entity. 

1.2.54 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 
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Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any obligation 

which remains unperformed at that time. For the purposes of determining the nature and extent of unperformed 

obligations, the Contract shall be deemed to remain in force. 

Clearance of Site 

1.2.55 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 

Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

1.2.56 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 

Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 

shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 

restoring the Site. 

1.2.57 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 

Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

MEASUREMENT AN DEVALUATION 

Works to be Measured 

1.2.58 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall 

show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 

[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 

particulars detailing the amounts which he considers to be entitled under the Contract. 

1.2.59 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to the 

Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and 

b) supply any particulars requested by the Engineer. 

1.2.60 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 

accepted as accurate. 

1.2.61 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 

these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 

agree the records with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 

the records shall be accepted as accurate. 

1.2.62 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the Contractor 

shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. After 

receiving this notice, the Architect shall review the records and either confirm or vary them and certify the 

payment of the undisputed part. If the Contractor does not so give notice to the Architect within 14 days after 

being requested to examine the records, they shall be accepted as accurate. 

Method of Measurement 

Except as otherwise stated in the Contract: 

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules. 

Evaluation 

1.2.63 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine the value of work done by evaluating each item of work, applying the 

measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 

appropriate rate or price for the item. 
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1.2.64 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 

item in the Contractor, if there is no such item, specified for similar work. 

1.2.65 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered 

as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

1.2.66 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 

executed under similar conditions, as any item in the Contract. 

1.2.67 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 

are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 

prevailing market rates, together with profit, taking account of any other relevant matters. 

1.2.68 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 

provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 

commences. 

1.2.69 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 

paid less or more relative to the contract price (which would be the tender price), payment valuation certificates 

and variation orders on omissions and additions valued based on rates in the Bill of Quantities or schedule of 

rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked out during 

tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 100. 

Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have 

been deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor shall 

give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, the 

Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 

cost, which shall be included in the Contract Price. 

VARIATIONS AND ADJUSTMENTS 

Right to Vary 

1.2.70 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 

Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed 

by the Architect under this Clause shall in any way vitiate or in validate the Contract. 

1.2.71 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 

the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 

required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 

the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

1.2.72 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 

necessarily constitute a Variation), 

b) changes to the quality and other c characteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 
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e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 

associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

1.2.73 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until the 

Architect instructs after obtaining approval of the Procuring Entity. 

Variation Order Procedure 

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature 

and form of such variation. As soon as possible after having received such notice, the Contractor shall submit 

to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 

8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the Employer and 

the Contractor, decide as soon as possible whether or not the variation shall be carried out. If the Architect decides that 

the variation shall be carried out, he shall issue a Variation Order clearly identified as such in accordance with the 

Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of Sub-Clause 

13.2.2 shall apply. 

Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment shall be 

determined in accordance with the rates specified in the Bills of Quantities or Schedule of Day work Prices. If the rates 

contained in the Bills of Quantities or Day works Prices are not directly applicable to the specific work in question, 

suitable rates shall be established by the Architect reflecting the level of pricing in the Day works Prices. Where rates 

are not contained in the said Prices, the amount shall be such as is in all the circumstances reasonable, reflecting a market 

price. Due account shall be taken of any over-or under-recovery of overheads by the Contractor in consequence of the 

variation. The Contractor shall also be entitled to be paid: 

d) The cost of any partial execution of the Works rendered useless by any such variation, 

e) The cost of making necessary alterations to Plant already manufactured or in the course of manufacture 

or of any work done that has to be altered in consequence of such a variation, 

f) any additional costs incurred by the Contractor by the disruption of the progress of the Works as detailed 

in the Programme, and 

g) the net effect of the Contractor's finance costs, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in certificates 

of payment. 

Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound to these 

Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed pending the granting 

of an extension of the Time for Completion or an adjustment to the Contract Price under Sub-Clause31.3. 

Value Engineering 

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's opinion) 

will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining 

or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, 

or 

(iv) otherwise be of benefit to the Procuring Entity. 
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13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 

13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 

Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 

c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included in 

the Contract Price. This fee shall behalf (50%) of the difference between the following amounts: 

i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of any 

improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 

there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount established 

in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writing as 

soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 

a) A description of the proposed work to be performed and a programme for its execution, 

b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 8.3 

[Programme] and to the Time for Completion, and 

c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project 

Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay 

any work whilst awaiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 

the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 

Architect instructs or approves otherwise in accordance with this Clause. 

Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an adjustment is 

agreed, approved or determined as stated above, the amount payable in each of the applicable currencies shall be 

specified. For this purpose, reference shall be made to the actual or expected currency proportions of the Cost of the 

varied work, and to the proportions of various currencies specified for payment of the Contract Price. 

Provisional Sums 

13.4.5 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions, 

and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only 

such amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall 

have instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and valued 

under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 

defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 

the Contract Price: 
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i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by applying 

the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such rate, the 

percentage rate stated in the Special Conditions of Contract shall be applied. 

13.4.6 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 

receipts in substantiation.
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Dayworks 

13.4.7 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a day 

work basis. The work shall then be valued in accordance with the Day work Schedule included in the Contract, 

and the following procedure shall apply. If a Day work Schedule is not included in the Contract, this Sub-

Clause shall not apply. 

13.4.8 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 

for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

13.4.9 Except for any items for which the Day work Schedule specifies that payment is not due, the Contractor shall 

deliver reach day to the Architect accurate statements induplicate which shall include the following details of 

the resources used in executing the previous day's work: 

a) The names, occupations and time of Contractor's Personnel, 

b) the identification, type and time of Contractor's Equipment and Temporary Works, and 

c) the quantities and types of Plant and Materials used. 

13.4.10 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 

Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to their 

inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

Adjustments for Changes in Legislation 

13.4.11 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a change 

in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of existing Laws) 

or in the judicial or official governmental interpretation of such Laws, made after the Base Date, which affect 

the Contractor in the performance of obligations under the Contract. 

13.4.12 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 

changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to the 

Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

13.4.13 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine these matters. 

13.4.14 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant delay 

has already been taken into account in the determination of a previous extension of time and such Cost shall 

not be separately paid if the same shall already have been taken into account in the indexing of any inputs to 

the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes 

in Cost]. 

Adjustments for Changes in Cost 

13.4.15 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 

foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall 

not apply. 

13.4.16 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost 

of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 

formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 

covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have 

included a mounts to cover the contingency of other rises and falls in costs. 

13.4.17 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with 

the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 

the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the 

basis of Cost or current prices. The formulae shall be of the following general type:
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13.4.18 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 

doubt, it shall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 

indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 

clarification of the source; although these dates (and thus these values) may not correspond to the base cost 

indices. 

13.4.19 In cases where the “currency of index” is not the relevant currency of payment, each index shall be converted 

into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 

relevant currency on the above date for which the index is required to be applicable. 

13.4.20 Until such time as each current cost index is available, the Architect shall determine a provisional index for the 

issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 

recalculated accordingly. 

13.4.21 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after 

shall be made using either (i) each index or price applicable on the date 49 days prior to the expiry of the Time 

for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the Procuring 

Entity. 

13.4.22 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only 

be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations. 

CONTRACT PRICE AND PAYMENT 

The Contract Price 

1.2.74 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 

and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 

Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 

[Adjustments for Changes in Legislation]; 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

where: 

P is the adjustment factor for the portion of the Contract Price payable. 

A and B a recoefficients specified in the SCC, representing then on adjustable and 
adjustable portions, respectively, of the Contract Price payable and 

I m is the index prevailing at the end of the month being invoiced and Ioc is the index 
prevailing 30 days before Bid opening for inputs payable. 

 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a 
very approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added 
to the Contract Price. 
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c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 

and are not to be taken as the actual and correct quantities: 
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i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 

breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 

when preparing Payment Certificates but shall not be bound by it. 

1.2.75 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 

there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 

the payment of import duties and taxes upon importation. 

Advance Payment 

 

1.2.76 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cash flow 

support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, 

the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall 

be as stated in the Special Conditions of Contract. 

 

1.2.77 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 

the Special Conditions of Contract, this Sub-Clause shall not apply. 

 

1.2.78 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for the 

advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application for 

Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 

accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 

to the advance payment. This guarantee shall be issued by a reputable bank or financial institutions elected by 

the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by the 

Procuring Entity. 

 

1.2.79 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 

the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has not 

been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the guarantee 

until the advance payment has been repaid. 

 

1.2.80 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 

percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause 

14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 

all certified interim payments (excluding the advance payment and deductions and repayments of 

retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 

amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 

repayments as well as deductions for retention money) in the currencies and proportions of the advance 

payment until such time as the advance payment has been repaid; provided that the advance payment 

shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 

less Provisional Sums has been certified for payment. 
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1.2.81 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or 

prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 

Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the whole of the balance then 

outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 

Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 

Convenience], payable by the Contractor to the Procuring Entity. 

Application for Interim Payment Certificates 

 

1.2.82 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of Contract) 

to the Architect after the end of each month, in a form approved by the Engineer, showing in detail the amounts 

to which the Contractor considers itself to be entitled, together with supporting documents which shall include 

there porton the progress during this month in accordance with Sub-Clause4.21 [Progress Reports]. 

 

1.2.83 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 

end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance with 

Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 

Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 

Special Conditions of Contract to the total of the above amounts, until the amount so retained by the 

Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 

Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 

for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 [Plant 

and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, including 

those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

Schedule of Payments 

 

1.2.84 If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will be 

paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 

purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 

and if actual progress is found to be less or more than that on which this schedule of payments was based, 

then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine revised instalments, which shall take account of the extent to which progress is less or more 

than that on which the instalments were previously based. 
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1.2.85 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates of 

the payments which he expects to become due during each quarterly period. The first estimate shall be 

submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 

intervals, until the Taking-Over Certificate has been issued for the Works. 

Plant and Materials intended for the Works 

 

1.2.86 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 

14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 

Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 

Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

1.2.87 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-Clause 

shall not apply. 

1.2.88 The Architect shall determine and certify each addition if the following conditions a resatisfied: 

a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) which are 

available for inspection, and 

(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, supported 

by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been submitted 

to the Architect together with evidence of payment of freight and insurance, any other documents 

reasonably required, and a bank guarantee in a form and issued by an entity approved by the Procuring 

Entity in amounts and currencies equal to the amount due under this Sub-Clause: this guarantee may be 

in a similar form to the form referred to in Sub-Clause14.2 [Advance Payment] and shall be valid until 

the Plant and Materials are properly stored on Site and protected against loss, damage or deterioration; 

or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 

deterioration and appear to be in accordance with the Contract. 

1.2.89 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 

documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

1.2.90 The currencies for this additional amount shall be the same as those in which payment will become due when 

the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 

Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 

equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and 

Materials. 

Issue of Interim Payment Certificates 

 

1.2.91 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 

Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, 
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deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the 

amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or 

withholding made by the Architect on the Statement if any. 

1.2.92 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue 

an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than 

the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. 

In this event, the Architect shall give notice to the Contractor accordingly. 

1.2.93 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 

rectification or replacement may be withheld until rectification or replacement has been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, and 

had been so notified by the Engineer, the value of this work or obligation may be withheld until the work 

or obligation has been performed. 

4.6.4  The Architect may in any Payment Certificate make any correction or modification that should properly be made 

to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect acceptance, 

approval, consent or satisfaction. 

Payment 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 

60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and 

Sub- Clause 14.2 [Advance Payment], whichever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues Interim 

Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 

Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement 

in accordance with Sub-Clause 16.2 [Termination by Contractor]. 

14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the Contractor, 

in the payment country (forth is currency) specified in the Contract. 

Delayed Payment 

14.7.3 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor shall 

be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period of 

delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 

[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 

Certificate is issued. 

14.7.4 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate 

of the Central Bank in Kenya of the currency of payment, or if not available, the interbank offered rate, and 

shall be paid in such currency. 

14.7.5 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice 

to any other right or remedy. 

Payment of Retention Money 

14.7.6 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 

be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section 

or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall 

behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by 

the estimated final Contract Price. 
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14.7.7 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate 

was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid 

promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf 

(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated 

final Contract Price. 

14.7.8 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be entitled 

to withhold certification of the estimated cost of this work until it has been executed. 

14.7.9 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.7.10 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 

Works and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor 

shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special 

Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial 

institution selected by the Contractor, for the second half of the Retention Money. 

14.7.11 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 

after receiving a copy of the Completion Certificate. 

Statement at Completion 

14.7.12 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 

Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 

Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 

Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 

c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 

14.7.13 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

Application for Final Payment Certificate 

14.7.14 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 

copies of a draft final statement with supporting documents showing in detail in a form approved by the 

Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

14.7.15 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall submit 

such further information as the Architect may reasonably require within 30 days from receipt of said draft and 

shall make such changes in the draft as may be agreed between them. The Contractor shall then prepare and 

submit to the Architect the final statement as agreed. This agreed statement is referred to in these Conditions 

as the “Final Statement”. 

14.7.16 However, if, following discussions between the Architect and the Contractor and any changes to the draft final 

statement which are agreed, it becomes evident that a dispute exists, the Architect shall deliver to the Procuring 

Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the draft final 

statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's 

Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit to the 

Procuring Entity (with a copy to the Engineer) a Final Statement. 

Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total of the Final 

Statement represents full and final settlement of all moneys due to the Contractor under or in connection with the 
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Contract. This discharge may state that it becomes effective when the Contractor has received the Performance Security 

and the outstanding balance of this total, in which event the discharge shall be effective on such date. 

Issue of Final Payment Certificate 

14.7.17 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, to 

the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and 

for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity 

to the Contractor or from the Contractor to the Procuring Entity, as the case may be. 

14.7.18 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request the 

Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, the Architect 

shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 

Cessation of Procuring Entity's Liability 

14.7.19 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with 

the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 

expressly for it: 

a) in the Final Statement and also, 

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

14.7.20 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification obligations, 

or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the 

Procuring Entity. 

Currencies of Payment 

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment Currencies. If more 

than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 

be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 

except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 

[Adjustments for Changes in Legislation] shall be made in the applicable currencies and proportions; 

and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for 

Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 

paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the currencies 

and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the sum 

was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 

payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 

balance of this amount from the sums otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 

on the Base Date and determined by the Central Bank of Kenya. 
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TERMINATION BY PROCURING ENTITY 

Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require the Contractor 

to make good the failure and to remedy it within 30 days. 

Termination by Procuring Entity 

1.2.94 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract based 

on following circumstances which shall include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 

[Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his 

obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial Work], 

within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 

Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made against 

him, compounds with his creditors, or carries on business under a receiver, trustee or manager for the 

benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has a similar 

effect to any of the sects or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or other 

thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or 

indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f). 

However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 

Appendix B to these General Conditions, in competing for or in executing the Contract. 

1.2.95 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 

Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 

paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately. 

1.2.96 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring 

Entity, under the Contractor otherwise. 

1.2.97 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and other 

design documents made by or for him, to the Engineer. However, the Contractor shall use his best efforts to 

comply immediately with any reasonable instructions included in the notice (i) for the assignment of any 

subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

1.2.98 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do 

so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design 

documents made by or on behalf of the Contractor. 

1.2.99 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 

released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 
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and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 

Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any balance 

of the proceeds shall then be paid to the Contractor. 

Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken 

effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine the value 

of the Works, Goods and Contractor's Documents, and any other sums due to the Contractor for work executed in 

accordance with the Contract. 

Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the Procuring 

Entity may: 

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 

b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 

any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring Entity, 

have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra costs 

of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 

[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 

Procuring Entity shall pay any balance to the Contractor. 

Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's convenience, by 

giving notice of such termination to the Contractor. The termination shall take effect 30 days after the later of the dates 

on which the Contractor receives this notice or the Procuring Entity returns the Performance Security. The Procuring 

Entity shall not terminate the Contract under this Sub-Clause in order to execute the Works itself or to arrange for the 

Works to be executed by another contractor or to avoid a termination of the Contract by the Contractor under Clause 

16.2 [Termination by Contractor]. After this termination, the Contractor shall proceed in accordance with Sub-Clause 

16.3 [Cessation of Work and Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 

[Payment on Termination]. 

Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its prevailing 

sanctions. 

Corrupt gifts and payments of commission 

1.2.100 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or consideration 

of any kind as an inducement or reward for doing or for bearing to door for having done or for borne to 

do any act in relation to the obtaining or execution of this or any other Contract for the Procuring Entity 

or for showing or for bearing to show favor or disfavor to any person in relation to this or any other 

contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has 

been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract is 

made particulars of any such commission and of the terms and conditions of any agreement for the 

payment there of have been disclosed in writing to the Procuring Entity. 

1.2.101 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf (whether 

with or without the knowledge of the Contractor) shall be an offence under the provisions of the Public 

Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act (2003) of the 

Laws of Kenya. 

SUSPENSION AND TERMINATION BY CONTRACTOR 

Contractor's Entitlement to Suspend Work 
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1.2.102 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 

Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed with the 

works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to the 

Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received the 

Payment Certificate, reasonable evidence or payment, as the case may be and as described in the notice. 

1.2.103 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 

[Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor]. 

1.2.104 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 

relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall resume 

normal working as soon as is reasonably practicable. 

1.2.105 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of work) 

in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be entitled 

subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

1.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine these matters. 

Termination by Contractor 

1.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 

relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days after 

the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made (except 

for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as 

to materially and adversely affect the economic balance of the Contract and/or the ability of the 

Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 

Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or carries on business under a 

receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 

(under applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 

fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement of 

Works]. 

1.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 

Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice 

terminate the Contract immediately. 

1.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, under 

the Contractor otherwise. 

Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for Convenience], 

Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, Payment and Release] has 

taken effect, the Contractor shall promptly: 
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a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works, 

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and 

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the Procuring Entity 

shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 

and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 

termination 

RISK AND RESPONSIBILITY 

Indemnities 

1.3.4 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and 

their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 

expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course of or 

by reason of the Contractor's design (if any), the execution and completion of the Works and the 

remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 

the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 

or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution and 

completion of the Works and the remedying of any defects, unless and to the extent that any such damage 

or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the 

Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly employed by any of 

them. 

1.3.5 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 

respective agents, against and from all claims, damages, losses and expenses (including legal fees and 

expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 

willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 

respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 

in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to 

Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful actor 

breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone directly 

or indirectly employed by any of them. 

Contractor's Care of the Works 

1.3.6 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 

Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 

Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 

the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 

part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

1.3.7 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility for 

the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this outstanding 

work has been completed. 

1.3.8 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 

Contract or is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 
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Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, 

Goods and Contractor's Documents conform with the Contract. 

1.3.9 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor after 

a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage which 

occurs after a Taking-Over Certificate has been issued and which arose from a previous event for which the 

Contractor was liable. 

Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they directly 

affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 

Personnel, 

c) explosive materials, ionizing graduation or contamination by radio-activity, except as may be attributable 

to the Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be specified 

in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the Procuring 

Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced contractor 

could not reasonably have been expected to have taken adequate preventive precautions. 

Consequences of Procuring Entity's Risks 

1.3.10 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the Works, 

Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and shall rectify 

this loss or damage to the extent required by the Engineer. 

1.3.11 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall give 

a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 

of Time for Completion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 

(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

1.3.12 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

Intellectual and Industrial Property Rights 

1.3.13 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 

registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 

right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 

infringement. 

1.3.14 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 

the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 

1.3.15 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging an 

infringement which is or was: 

a) An un avoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works being used by the Procuring Entity: 
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i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 

ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 

Contractor prior to the Base Date or is stated in the Contract. 

1.3.16 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim which 

arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design for which 

the Contractor is responsible. 

1.3.17 If a Party is entitled to be in demnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 

negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The other 

Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other Party 

(and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, unless 

the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration upon being 

requested to do so by such other Party. 

1.3.18 For operation and maintenance of any plan to requipment installed, the contractor shall grant a non-exclusive 

and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual rights 

owned by the contractor or a third party from whom the contract or has received the rights to grant sub-licenses 

and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without the rights to 

sub-license) to use the knowhow and other technical information disclosed to the contract or under the contract. 

Nothing contained here-in shall be construed as transferring ownership of any patent, utility model, trademark, 

design, copy right, know-how or other intellectual rights from the contractor or any other third party to the 

Procuring Entity. 

Limitation of Liability 

1.3.19 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any contractor 

for any in director consequential loss or damage which may be suffered by the other Party in connection with 

the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost 

of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 

Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's Risks] 

and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

1.3.20 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other than 

under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment and Free- 

Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property 

Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than one) to the 

Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such multiplier or other 

sum is not so stated) the Accepted Contract Amount. 

1.3.21 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 

defaulting Party. 

Use of Procuring Entity's Accommodation/Facilities 

1.3.22 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation and 

facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor until 

cessation of occupation (where hand-over or cessation of occupation may take place after the date stated in the 

Taking-Over Certificate for the Works). 

1.3.23 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 

arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 

shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

INSURANCE 

General Requirements for Insurances 

1.3.24 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 

maintaining the insurance specified in the relevant Sub-Clause. 

1.3.25 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 

approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties before 
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the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions of this 

Clause. 

1.3.26 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in terms 

acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties before the 

date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions of this 

Clause. 

1.3.27 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though a 

separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 

namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on behalf 

of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's Personnel, (ii) 

additional joint insured shall not be entitled to receive payments directly from the insurer or to have any other 

direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint insured to comply 

with the conditions stipulated in the policy. 

1.3.28 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 

to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss or 

damage. 

1.3.29 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 

(calculated from the Commencement Date), submit to the other Party: 

a) Evidence that the insurances described in this Clause have been affected, and 

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 

Property]. 

1.3.30 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. Whenever 

evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

1.3.31 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 

shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 

insurance is maintained in accordance with this Clause. 

1.3.32 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of the 

other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer shall 

promptly give notice to the other Party. 

1.3.33 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 

under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this Sub- 

Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect insurance 

for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of these premiums 

to the other Party, and the Contract Price shall be adjusted accordingly. 

1.3.34 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 

Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from the 

insurers shall be borne by the Contractor and/or the Procuring Entity. 

1.3.35 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the insuring 

Party fails to effect and keep in force an insurance which is available and which it is required to effect and 

maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 

coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 

be paid by the insuring Party. 

1.3.36 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or Sub- 

Clause 20.1 [Contractor's Claims], as applicable. 

1.3.37 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to the 

insurance referred to Clause 18) with insurers from any eligible source country. 
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Insurance for Works and Contractor's Equipment 

1.3.38 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the 

full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 

This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 

(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 

Certificate for the Works. 

1.3.39 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 

Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 

issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any other 

operations (including those under Clause 11 [Defects Liability]). 

1.3.40 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 

including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it is 

being transported to the Site and until it is no longer required as Contractor's Equipment. 

1.3.41 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 

a) Shall l be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 

insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss or 

damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 

damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 

another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 

Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 

commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 

the Special Conditions of Contract (if an amount is not so stated, this sub-paragraph (d) shall not apply), 

and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 

workmanship (but cover shall include any other parts which are lost or damaged as a direct result of this 

defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged in order to reinstate any other part of the Works if this other 

part is in a defective condition due to a defect in its design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that the 

Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for the 

Works]. 

1.3.42 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be available 

at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the Procuring Entity, 

with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-Clause 2.5 [Procuring 

Entity's Claims] to payment of an amount equivalent to such commercially reasonable terms as the Contractor 

should have expected to have paid for such cover, and (ii) be deemed, unless he obtains the cover at 

commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 [General Requirements 

for Insurances]. 

Insurance against Injury to Persons and Damage to Property 

1.3.43 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury which 

may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works and 
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Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 

Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring 

before the issue of the Performance Certificate. 

1.3.44 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 

of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 

of Contract, this Sub-Clause shall not apply. 

1.3.45 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 

things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is available 

at commercially reasonable terms. 

Insurance for Contractor's Personnel 

1.3.46 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 

(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed by 

the Contractor or any other of the Contractor's Personnel. 

1.3.47 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 

and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 

employed by the Contractor or any other of the Contractor's Personnel, except that this insurance may exclude 

losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the Procuring 

Entity's Personnel. 

1.3.48 The insurance shall be maintained in full force and effect during the whole time that these personnel are 

assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by the 

Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

FORCE MAJEURE 

Definition of Force Majeure 

1.3.49 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) which is not substantially attributable to the other Party. 

1.3.50 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 

so long as conditions (a) to (d) above are satisfied: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, insurrection, 

military or usurped power, or civil war, 
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c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

may be attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

Notice of Force Majeure 

1.3.51 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 

Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force Majeure 

and shall specify the obligations, the performance of which is or will be prevented. The notice shall be given 

within 14 days after the Party became aware, or should have become aware, of the relevant event or 

circumstance constituting Force Majeure. 

1.3.52 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 

Majeure prevents it from performing them. 

1.3.53 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either Party 

to make payments to the other Party under the Contract. 

Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the Contract as a 

result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected by the Force Majeure. 

Consequences of Force Majeure 

1.3.54 If the Contractor is prevented from performing his substantial obligations under the Contract by Force Majeure 

of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay and/ or 

incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 

[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 

Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 

Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 

Clause18.2 [Insurance for Works and Contractor's Equipment]. 

1.3.55 After receiving this notice, the Architect shall proceed in a accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters. 

Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force majeure on 

terms additional to or broader than those specified in this Clause, such additional or broader force majeure events or 

circumstances shall not excuse the Contractor's non-performance or entitle him to relief under this Clause. 

Optional Termination, Payment and Release 

1.3.56 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 

reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], or 

for multiple periods which total more than 140 days due to the same notified Force Majeure, then either Party 

may give to the other Party a notice of termination of the Contract. In this event, the termination shall take 

effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 16.3 

[Cessation of Work and Removal of Contractor's Equipment]. 

1.3.57 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 

Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or of 

which the Contractor is liable to accept delivery: this Plant and Materials shall become the property of 
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(and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 

shall place the same at the Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 

Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 

these items to the Contractor's works in his country (or to any other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the Works 

at the date of termination. 

Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the Parties 

(including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either or both Parties to 

fulfil its or their contractual obligations or which, under the law governing the Contract, entitles the Parties to be released 

from further performance of the Contract, then upon notice by either Party to the other Party of such event or 

circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 

in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 

under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been terminated 

under Sub-Clause 19.6. 

 

SETTLEMENT OF CLAIMS AND DISPUTES 

Contractor's Claims 

1.3.58 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 

additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 

Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. The 

notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, or 

should have become aware, of the event or circumstance. 

1.3.59 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 

not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 

discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-

Clause shall apply. 

1.3.60 The Contractor shall also submit any other notices which are required by the Contract, and supporting 

particulars for the claim, all as relevant to such event or circumstance. 

1.3.61 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either on 

the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's liability, 

the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ or instruct 

the Contractor to keep further contemporary records. The Contractor shall permit the Architect to inspect all 

these records and shall (if instructed) submit copies to the Engineer. 

1.3.62 Within 42days after the Contractor became aware (or should have become aware) of the event or circumstance 

giving rise to the claim, or within such other period as may be proposed by the Contractor and approved by the 

Engineer, the Contractor shall send to the Architect fully detailed claim which includes full supporting 

particulars of the basis of the claim and of the extension of time and/ or additional payment claimed. If the 

event or circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ 

or amount claimed, and such further particulars as the Architect may reasonably require; and 
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c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the event 

or circumstance, or within such other period as may be proposed by the Contractor and approved by the 

Engineer. 

1.3.63 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 

within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 

shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 

further particulars but shall nevertheless give his response on the principles of the claim within the above 

defined time period. 

1.3.64 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 

its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 

payment (if any) to which the Contractor is entitled under the Contract. 

1.3.65 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 

substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied are 

sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part 

of the claim as he has been able to substantiate. 

1.3.66 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that 

the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 

accordance with Clause 20.3. 

1.3.67 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 

claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension 

of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented 

or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of this 

Sub-Clause 20.3. 

Procuring Entity's Claims 

1.3.68 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or 

otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 

Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 

required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 

[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

1.3.69 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity became 

aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 

to any extension of the Defects Notification Period shall be given before the expiry of such period. 

1.3.70 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 

amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 

Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or 

(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension of 

Defects Notification Period]. 

1.3.71 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 

Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 

Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause. 

Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 

commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a claim in 

accordance with Sub-Clause 20.1 above should move to commence arbitration after 60 days from the day on which a 

notice of a claim was given, even if no attempt at an amicable settlement has been made. 

Matters that may be referred to arbitration 
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Notwithstanding anything stated herein the following matters may be referred to arbitration before the practical 

completion of the Works or abandonment of the Works or termination of the Contract by either party: 

a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 

e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the Works 

or termination or alleged termination of the Contract, unless the Procuring Entity and the Contractor agree otherwise in 

writing. 

Arbitration 

1.3.72 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably 

in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

1.3.73 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has 

not been given by the applying party within ninety days of the occurrence or discovery of the matter or issue 

giving rise to the dispute. 

1.3.74 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 

commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 

amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

1.3.75 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 

measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 

rights of the parties and assess and a ward any sums which ought to have been the subject of or included in any 

certificate. 
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1.3.76 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 

revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 

shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice 

had been given. 

1.3.77 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 

opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 

Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 

matter whatsoever relevant to the dispute. 

1.3.78 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 

dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 

the Architect shall not be altered by reason of any arbitration being conducted during the progress of the 

Works. 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the 

Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 

remuneration. 

Arbitration with National Contractors 

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the 

Arbitration Laws of Kenya.  In case of any claim or dispute, such claim or dispute shall be notified in writing 

by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 

Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of 

a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 

the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 

any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

Arbitration with Foreign Contractors 

20.6.3 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 

Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 

International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or more 

arbitrators appointed in accordance with said arbitration rules. 

20.6.4 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the 

language for communications defined in Sub-Clause1.4 [Law and Language]. 

Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) which offers 

a neutral venue for the conduct of national and international arbitration with commitment to providing institutional 

support to the arbitral process. 

Failure to Comply with Arbitrator's Decision 

20.6.5 The award of such Arbitrator shall be final and binding up on the parties. 

20.6.6 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 

may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 
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Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 

otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor.  
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Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions                

here in shall prevail over those in the GCC. 

Conditions Sub-

Clause 

Data 

Part A - Contract Data 

Procuring Entity’s name and 

address 

Heading Insert 

 

Name and Reference No. of the 

Contract 

 

Heading 

and 1.1 

Insert 

Engineers Name and address Heading 

and 3.1.1 

Insert 

Contractor’s Representative’s 

name 

4.3.1 [insert the name of the Contractor’s Representative 

agreed by the Procuring Entity prior to Contract 

signature] 

 

Key Personnel names  16.9.1 [insert the name of each Key Personnel agreed by the 

Procuring Entity prior to Contract signature] 

 

Time for Completion 1.1. _____________days  

If Sections are to be used, refer to Table: Summary of 

Sections below 

 

Defects Notification Period 1.1 _________180____days  

Sections 1.1 If Sections are to be used, refer to Table: Summary of 

Sections below 

Electronic transmission systems 1.3 N/A 

Time for the Parties entering into a 

Contract Agreement 

1.6 Within 30days after notification of award. 

Commencement Date 8.1.1 To be agreed with the contractor. 

Time for access to the Site 2.1.1 No later than the Commencement Date, and not later 

than ___________N/A____days after 

Commencement Date 

Architect Duties and Authority 3.1.6 (b) (ii)  Variations resulting in an increase of the Accepted 

Contract Amount in excess of ____shall require 

approval of the Procuring Entity. 

Performance Security 4.2.1 The performance security will be in the form of a bond 

[insert either one of “demand guarantee” or 

“performance bond”] in the amount(s) of [insert 
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Conditions Sub-

Clause 

Data 

related figure(s)] percent of the Accepted Contract 

Amount and in the same currency(ies) of the Accepted 

Contract Amount. 

Normal working hours 6.5 Normal working hours from 8am to 5pm 

Delay damages for the Works 8.7 & 

14.15(b)  

  % of the Contract Price per day. 

If Sections are to be used, refer to Table: Summary of 

Sections below 

Maximum amount of delay 

damages 

8.7.1 ______% of the final Contract Price.  

Provisional Sums 13.6. (b)(ii) [If there are Provisional Sums, insert a percentage for 

adjustment of Provisional Sums] 

_______% 

Adjustments for Changes in Cost 13.9 Period “n” applicable to the adjustment multiplier 

“Pn”: __________ [Insert the period if different from 

one (1) month; if period “n” is one (1) month, insert 

“not applicable”] 

Total advance payment  14.2.1 % Percentage of the Accepted Contract Amount 

payable in the currencies and proportions in which the 

Accepted Contract Amount is payable 

[Insert number and timing of installments if 

applicable] 

Repayment amortization rate of 

advance payment  

14.2.5 (b) _______% 

Percentage of Retention 14.3.2 (c) 10% 

Limit of Retention Money 14.3.2 (c) _______% of the Accepted Contract Amount 

Plant and Materials  

14.5.3(b)(i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on Board 

______________ [list]. 

14.5.3(c)(i) Plant and Materials for payment when delivered to the 

Site ___________________ [list]. 

Minimum Amount of Interim 

Payment Certificates 

14.6.2 _____________ % of the Accepted Contract Amount. 

Publishing source of commercial 

interest rates for financial charges 

in case of delayed payment 

14.8 Specify ___________% rate per month of delayed 

payment. 
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Conditions Sub-

Clause 

Data 

Maximum total liability of the 

Contractor to the Procuring Entity  

17.6.2 [Select one of the two options below as appropriate] 

The product of_____________ [insert a multiplier 

less or greater than one] times the Accepted Contract 

Amount, 

or  

_____________ [insert amount of the maximum total 

liability] 

Periods for submission of 

insurance: 

18.1.6 [Insert period for submission of evidence of insurance 

and policy.Period may be from 14 days to 30days.] 

a. evidence of insurance.  _____days 

b. relevant policies  _____days 

Maximum amount of deductibles 

for insurance of the Procuring 

Entity's risks 

18.2.4 (d) [Insert maximum amount of deductibles] 

Minimum amount of third-party 

insurance 

18.3.2 [Insert amount of third-party insurance] 

The place of arbitration  20.7.2 Insert city and Country 
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SECTION X - CONTRACT FORMS 

 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTER OF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] FORM No. 7 - ADVANCE PAYMENT 

SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 

Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to all 

Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Award 

i) Procuring Entity: [insert the name of the Procuring Entity] 

ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) ITT No: [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The 

transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related Complaint 

in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  

 

ii) Address of the successful Tender   

 

 

iii) Contract price of the successful Tender Kenya Shillings    (in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as well 

as the Tender price as read out. 



184 

 

 

 

SNo Name of Tender Tender Price 

as read out 

Tender’s evaluated 

price (Note a) 

One Reason Why Not Evaluated 

1     

2     

3     

4     

5     

     

 (Note a) State NE if not evaluated 

 

How to request a debriefing? 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 

request a debriefing your written request must be made within three (5) Business Days of receipt of this 

Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 

for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 

five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, 

the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If this 

happens, we will notify you and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 

you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 

provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 

publication of the Contract Award Notice. 

How to make a complaint? 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 

[insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 

Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 
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Signature:  

Name:    

Title/position:    

Telephone:   

Email:  

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 

decision to award the contract. You do not need to have requested, or received, a debriefing before making 

this complaint. Your complaint must be submitted within the Standstill Period and received by us before the 

Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 

Regulations a available from the Website www.ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 

tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your complaint. 

Standstill Period 

 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 

Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the Procuring 

Entity 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.ppra.go.ke/
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FORM NO. 2- REQUEST FOR REVIEW 

 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box  

No…………. Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board 

to review the whole/part of the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 

on…………day of ………....20….……… 

SIGNED  

Board Secretary 
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FORM NO  3:  LETTER OF AWARD 

 

letterhead paper of the Procuring Entity] 

[date] 

 

 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number, 

as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words] [name of currency], 

as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted by……………… (name 

of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, for 

that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 

 

THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 

…………………………………………...of……………………………………………. (hereinafter “the Procuring 

Entity”), of the one part, and of (hereinafter “the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as should be executed by the Contractor, and has 

accepted a Tender by the Contractor for the execution and completion of these Work sand the remedying of any defects 

there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 

the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 

Agreement shall prevail over all other Contract documents. 

a) The Notification of Award 

b) the Form of Tender 

c) the addenda Nos (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 

Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 

defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable 

under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the Laws of 

Kenya on the day, month and year specified above. 

 

Signed and sealed by (for the Procuring Entity) 

 

 

Signed and sealed by (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:  [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that   (hereinafter called "the Contractor") has entered into Contract 

No.  dated  with (name of Procuring Entity) (the Procuring Entity as the Beneficiary), for 

the execution of 

 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words ),1 such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's complying 

demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the 

Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified 

therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...… and any demand for payment 

under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 

before the expiry of the guarantee.” ....................................................................... 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product. 

 

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the 

Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the 

Beneficiary. 

2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring 

Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity 

would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be 

made prior to the expiration date established in the guarantee. 
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FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank Guarantee instead 

of Performance Bond due to difficulties involved in calling Bond holder to action] 

 

[Guarantor letterhead or SWIFT identifier code] Beneficiary: [insert name and Address of Procuring Entity] Date:

   [Insert date of issue] PERFORMANCE BONDNo.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  Contractor”)  and

   ] as Surety (hereinafter called “the Surety”),are held and firmly bound unto ] as Obligee 

(hereinafter called “the Procuring Entity”) in the amount of for the payment of which sum well and truly to be 

made in the types and proportions of currencies in which the Contract Price is payable, the Contractor and the 

Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly 

by these presents. 

 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day of ,20

 , for in accordance with the documents, plans, specifications, and amendments there to, which to the extent 

here in provided for, are by reference made part here of and are here in after referred to as the Contract. 

 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 

otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring 

Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's 

obligations there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the 

Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and the 

Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring 

Entity and make a available as work progresses (even though there should be a default or a succession of 

defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay 

the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs and 

damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The 

term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by 

Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to 

Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 

with its terms and conditions up to a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 

Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation 

other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of 

the Procuring Entity. 
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6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused 

these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this 

day  of 20 . 
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SIGNED ON on behalf of  

By in the capacity of  

In the presence of  

SIGNED ON on behalf of  

By in the capacity of  

In the presence of  
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of Procuring Entity] Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  (hereinafter called “the Contractor”) has entered into Contract No.

 dated with the Beneficiary, for the execution of                               (hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 

 (in words ) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words )1 upon receipt by us of the Beneficiary's 

complying demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed 

document accompanying or identifying the demand, stating either that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount 

which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 

the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 

its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 

repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 

presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 

certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 

certified for payment, or on the day of ,2 ,2 whichever is earlier. Consequently, any demand for 

payment under this guarantee must be received by us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 

before the expiry of the guarantee. 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product. 
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1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the 

currency of the advance payment as specified in the Contract. 

2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of 

an extension of the time for completion of the Contract, the Procuring Entity would need to request an extension of this 

guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established 

in the guarantee. 
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FORM NO. 8 – RETENTION MONEY SECURITY 

 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that [insert name of Contractor, which in the case of a joint venture shall be the name 

of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 

 [insert reference number of the contract] dated with the Beneficiary, for the execution of  [insert 

name of contract and brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to 

the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been issued 

under the Contract and the first half of the Retention Money has been certified for payment, and payment of [insert 

the second half of the Retention Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in words ])1 upon receipt 

by us of the Beneficiary's complying demands supported by the Beneficiary's statement, whether in the demand itself 

or in a separate signed document accompanying or identifying the demand, stating that the Contractor is in breach of 

its obligation(s) under the Contract, without your needing to prove or showgrounds for your demand or the sum 

specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the 

Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited to the 

Contractor on its account number at  [insert name and address of Applicant's bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........2, and any demand for payment 

under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in 

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor before 

the expiry of the guarantee. 

_____________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product. 

1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2Insert a date that is twenty-eight days after the expiry of retention period after the actual l completion date of the contract. 

The Procuring Entity should note that in the event of an ex  tension of this date for completion of the Contract, the Procuring 
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Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must 

be made prior to the expiration date established in the guarantee 

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM  

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

Tender Reference No.:   [insert identification no] Name of the Tender Title/Description:  [insert 

name of the assignment] to: [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to furnish 

additional information on beneficial ownership: [select one option as applicable and delete the options that are not 

applicable] 

I) We here by provide the following beneficial ownership information. 

Details of Beneficial ownership 

 Details of all Beneficial Owners  

 

%  of 

shares a 

person 

holds in 

the 

company 

Directly or 

indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a person 

directly or indirectly 

holds a right to 

appoint or remove a 

member of the board 

of directors of the 

company or an 

equivalent governing 

body of the Tenderer 

(Yes / No) 

Whether a person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over the 

Company 

(tenderer)  (Yes / 

No) 

 

 

 

1. 

Full Name  Directly----

------- % 

of shares  

 

 

Indirectly--

-------- % 

of shares 

Directly………

…….% of 

voting rights 

 

Indirectly-------

---% of voting 

rights 

1. Having the 

right to 

appoint a 

majority of the 

board of the 

directors or an 

equivalent 

governing 

body of the 

Tenderer: Yes 

-----No---- 

1. Exercises 

significant 

influence or 

control 

over the 

Company 

body of the 

Company 

(tenderer) 

 

Yes -----No---- 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality  

Date of birth 

[dd/mm/yyyy] 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tendered pursuant to 

Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint 
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is 
conducted, and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or 
arrangement. 
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 Details of all Beneficial Owners  

 

%  of 

shares a 

person 

holds in 

the 

company 

Directly or 

indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a person 

directly or indirectly 

holds a right to 

appoint or remove a 

member of the board 

of directors of the 

company or an 

equivalent governing 

body of the Tenderer 

(Yes / No) 

Whether a person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over the 

Company 

(tenderer)  (Yes / 

No) 

Postal address  2. Is this right 

held directly 

or indirectly?: 

 

 

Direct………………

…  

 

 

Indirect………………

... 

 

 

2. Is this 

influence or 

control 

exercised 

directly or 

indirectly? 

 

Direct………….. 

 

 Indirect………… 

Residential 

address 

 

Telephone 

number 

 

Email address  

Occupation or 

profession 

 

 

 

 

 

2. Full Name  Directly----

------- % 

of shares  

 

 

Indirectly--

-------- % 

of shares 

Directly………

…….% of 

voting rights 

 

Indirectly-------

---% of voting 

rights 

1. Having the 

right to 

appoint a 

majority of the 

board of the 

directors or an 

equivalent 

governing 

body of the 

Tenderer: Yes 

-----No---- 

2. Is this right 

held directly 

or indirectly?: 

1. Exercises 

significant 

influence or 

control 

over the 

Company 

body of the 

Company 

(tenderer) 

 Yes -----No---- 

 

2. Is this 

influence or 

control 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality(ies)  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  
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 Details of all Beneficial Owners  

 

%  of 

shares a 

person 

holds in 

the 

company 

Directly or 

indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a person 

directly or indirectly 

holds a right to 

appoint or remove a 

member of the board 

of directors of the 

company or an 

equivalent governing 

body of the Tenderer 

(Yes / No) 

Whether a person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over the 

Company 

(tenderer)  (Yes / 

No) 

Residential 

address 

  

 

Direct………………

…  

 

 

Indirect………………

... 

 

exercised 

directly or 

indirectly? 

 

Direct………….. 

 

 Indirect………… 

Telephone 

number 

 

Email address  

Occupation or 

profession 

 

 

3. 

 

e.t

.c 

      

   

   

   

 

II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement 

Regulatory Authority together with other details in relation to contract awards and shall be maintained in the 

Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies 

(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable 

Information  in line with the Data Protection Act shall not be published or made public). Note that Personally 

Identifiable Information (PII) is defined as any information that can be used to distinguish one person from 

another and can be used to deanonymize previously anonymous data. This information includes National identity 

card number or Passport number, Personal Identification Number, Date of birth, Residential address, email 

address and Telephone number. 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person 

who in relation to the company: 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;  

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 
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(d) exercises significant influence or control, directly or indirectly, over the company.  

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person duly 

authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown 

above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 

Bidder Official Stamp 

 


